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RAJIV GANDHI NATIONAL INSTITUTE OF YOUTH DEVELOPMENT 

(Institute of National Importance by the Act of Parliament No. 35/2012) 

Ministry of Youth Affairs & Sports, Government of India 

Sriperumbudur – 602 105, Tamil Nadu. 
 
 

NOTICE INVITING TENDER 

 

Sealed tenders in the prescribed Proforma are invited on behalf of the RGNIYD, Sriperumbudur, 

for the Provision of separate water supply pipe line connecting Main Over Head Tank and 

Sintex OHT at YRC Buildings in RGNIYD Campus', Sriperumbudur as per the schedule of 

work in Annexure - I   

Sl.N

o 

Name of work Approximate 

qty 

Tender value 

of work 

Security 

Deposit  

(in Rs) 

EMD 

1 Provision of separate water 

supply pipe line connecting 

Main Over Head Tank and 

Sintex OHT at YRC 

Buildings in RGNIYD 

Campus' 

Items as per 

Schedule A and 

Schedule B 

424581.1 

 

21230.00 8500.00 

 
Successful Tenderer shall have to deposit Rs.21230.00 through DD in favour of Director, RGNIYD 

at the time of signing of agreement. 
 
 
 
Submission of BID's: The bidder will submit their technical and finance bid documents in the e-

procurement portal  
 
EMD amount along with Cost of application in the form of DD should be sent to this institute by 

Register Post within the closing date of tender 
 
All disputes are subjected to Chennai Jurisdiction only. 

 
RGNIYD, reserves the right to reject / accept any or all the tenders without assigning any reason 

what so ever. 
 
 
 
 
 
 
 
 

 

 



RGNIYD, Sriperumbudur  
RGNIYD/Admin/Tender/OHT Pipe line /2016-17 

Page 2 of 105                                                                  Signature of Bidder/Tenderer with Seal 

 

 

CERTIFICATE 
 
 
 
 

Certified that I/we have read the original Tender form issued by RGNIYD, 

Sriperumbudur, dated 06.06.2016, and have noted the various instructions, terms and  

conditions and agree to abide by them in full about the tender for the Provision of separate 

water supply pipe line connecting Main Over Head Tank and Sintex OHT at YRC 

Buildings in RGNIYD Campus', Sriperumbudur. 

 
 

 

Place : 
 

 

Date : 
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IMPORTANT INSTRUCTIONS TO BIDDERS 

 

1 SUBMISSION OF BIDS:  
Tenders should be submitted through e-portal only  

1.1 The contractor should certify and affix his signature on each and every page of the tender 

documents and upload it along with his tender offer at e-procurement portal, as a token 

of his acceptance of each of the condition specified on each page of the tender 

documents.  

1.2 Any attempt for negotiation direct or indirect on the part of a tenderer, with the authority 

to whom he has submitted the tender or the authority who is competent finally to accept, 

after he has submitted the tender or endeavours to secure interest for actual or 

prospective tender or to influence by any means the acceptance on the particular tender 

will render the tender liable to be excluded from consideration.  

1.3 The tenderer will be bound by all terms, conditions and specifications as detailed in the 

tender document.  

1.4 Any tender with conditions other than those specified in the tender document is 

summarily rejected. No modification by the contractor in any of the conditions will be 

permitted after the tender is opened.  

1.5 No Communication from the contractor in the form of any clarification or 

information / documents lost sight in the original tender etc. will be given any 

consideration, unless any such clarification has been sought for by the RGNIYD, 

Sriperumbudur.   

2 DOCUMENTS TO BE SUBMITTED WITH TENDER: 

2.1 One copy of the complete set of tender documents duly filled in and Seal & Signed on 

each page  

2.2 Authenticated copy of partnership deed in case of partnership firm.  

2.3 The questionnaire supplied along with the tender documents duly filled in and completed 

in all respect shall be uploaded along with tender.  

2.4 Certificate stating none of their relatives working at RGNIYD to be submitted by 

successful bidder at the time of executing agreement.  

2.5 Original Power of Attorney in case any person other than the tenderer himself has signed 

the tender shall be uploaded.  
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3 EARNEST MONEY : 

Earnest Money may be paid in the manner explained in Notice Inviting Tender of the 

document 

3.1 No interest shall be allowed on the Earnest Money deposited by the tenderer.  The 

Earnest Money of unsuccessful tenderer will be refunded as early as possible not later 

than 30 days of the bid validity of the tender without any interest, normally within four 

months from the date of opening of tender.  The Earnest Money Deposit of the 

successful tenderer shall be adjusted towards Security Deposit for the due fulfilment of 

the contract 

3.2 EMD Shall be forfeited 

1. If the bidder withdraws his bid during bid validity in the tender document. 

2. In case of successful bidder, if the bidder fails to sign the contract agreement in 

accordance with the relevant clause of tender document. 

4 SECURITY DEPOSIT : 

4.1 The person / persons whose tender (s) may be accepted (thereinafter called the 

Contractor) shall have to deposit Security Deposit of Rs. 21,230./- in the form of DD 

from Nationalised bank in favour of Director RGNIYD, Sriperumbudur. 

4.2 Security Deposit shall be released only after successful completion of the contract 

period.  

4.3 No Interest will be payable on the security deposit or the amount payable to the 

contractor under contract.  

4.4 Refund of Security Deposit or release of Bank Guarantee are subject to full and final 

settlement of the final bill or completion of the contract period whichever is later.  

5 TENDER SCHEDULE : 

5.1 The quantities indicated for Provision of separate water supply pipe line connecting 

Main Over Head Tank and Sintex OHT at YRC Buildings in RGNIYD Campus' 

Sriperumbudur, in the tender schedule are not to be taken as firm figures. Any change 

finally effected shall be binding on the Tenderer / Contractor. Therefore, it is essential 

that the tenderers, examine all the documents carefully and do not commit any mistake in 

analysing the rate as the rates quoted shall be remain binding not withstanding any 

changes as aforesaid and no revision of tendered rates shall be considered on any ground 

whatsoever.  

6 REJECTION OF TENDERS :  

6.1 The RGNIYD, Sriperumbudur reserves the right to accept or reject any or all tender 

without assigning any reason whatsoever.  

6.2 Consideration of any tender deficient or incomplete in any of the requisite matters, 

particulars or formalities for any reason which shall not / disclosed to the tenderers.  

6.3 Any or all the tender received without assigning any reason thereof and will not be 

bound to accept the lowest tender.  

6.4 Non-execution of Agreement and balance Security Deposit within the specified time 

from mentioned date in the Provisional Acceptance Letter (letter of intent) released by 

the Institute.  
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7 ACCEPTANCE OF TENDERS & AWARD OF WORK :  

RGNIYD shall reserve the right of its / his absolute discretion to accept the tenders of 

any one, or more than one tenderer on lowest competitive rates or either wholly or in 

parts without assigning any reason whatsoever, and it shall be binding on the concerned 

tenderer to execute the work so awarded. The whole work in the section may be split up 

and accepted in parts, and not entirely, if considered expedient by the RGNIYD, at its 

absolute decision.  

7.1 Tender will be accepted and contract will be finalized only with those of the tenderers 

who, in the opinion of the RGNIYD are having the capacity and resources to execute the 

work assigned in the prescribed time as per the time schedule. 

7.2 The RGNIYD reserves the right to award the work in the section fully or partly to any 

contractor. RGNIYD will also have the discretion to get the work done in the part of 

section departmentally or through other agency.  

7.3 BID VALIDITY:  

All the agencies bid validity period shall be Three months. Tender submitted by 

agencies will remain valid for acceptance for a period of three months from the date of 

opening of the tender. The agencies shall not be entitled during this period of three 

months without the consent in writing of the DIRECTOR, RGNIYD to revoke or cancel 

his tender or to vary the tender submitted or in terms thereof. The tenders awarded shall 

remain valid for a period of one year at the same rate w.e.f. from date of agreement.  

8 DISQUALIFICATION CLAUSE: 

 

The Bidder shall be disqualified if:  

(a) The bidder or any of its constituent(s) has been blacklisted/banned business dealing 

by any Government Department, Government Agency or Public Sector Undertakings at 

any time, except in cases where such blacklisting / banning has been withdrawn by 

competent authority or ceased on the deadline for submission of the bid, for which 

satisfactory evidence is to be produced. 

(b) Any previous contract of the bidder or any of its constituents had been terminated / 

rescinded for contractor’s failure by RGNIYD during the period of last 5 years before the 

deadline for submission of the bid 

(c) The bidder or any of its constituents has been issued a show cause notice for poor 

performance / banning / blacklisting or business or order for suspension of business by 

the competent authority of RGNIYD. 

9 SIGNING OF THE CONTRACT AGREEMENT  
The successful tenderer after depositing security deposit shall be required to execute an 

Agreement on a Non-judicial stamp paper of Rs.100/- at his own cost and in the form as 

prescribed by RGNIYD.  

10 DISPUTES AND ARBITRATION:  

All disputes, differences and questions arising out of incidents to this contract or in any 

touching or concerning this contract or the subject matter thereof at the respective rights, 

duties or liabilities of the parties in respect of this contract except the decision whereof as 

herein before otherwise expressively provided for shall be referred to the sole arbitration 

of the Director RGNIYD.  
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Item rate/percentage rate tenders are invited on behalf of President of India from approved and 

eligible contractors of CPWD and those of appropriate list of M.E.S., BSNL, Railway and Tamil 

Nadu State P.W.D. ( B&R) or State Govt.’s Department of Tamil Nadu (strike out as the case 

may be) dealing with building and roads, if there is no State PWD (B&R) for the work of 

Provision of separate water supply pipe line connecting Main Over Head Tank and Sintex 

OHT at YRC Buildings 

The enlistment of the contractors should be valid on the last date of submission of tenders. 

 

In case the last date of submission of tender is extended, the enlistment of contractor should be 

valid on the original date of submission of tenders. 

 

The work is estimated to cost Rs 4,19,581. 

 

The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the tenders. He will also nominate Division which 

will deal with all matters relating to the invitation of tenders. 

 

For composite tender, besides indicating the combined estimated cost put to tender, should 

clearly indicates the estimated cost of each component separately. The eligibility of tenderer will 

correspond to the combined estimated cost of different components put to tender. 

 

Intending tenderer is eligible to submit the bid provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority, of having 

satisfactorily completed similar works of magnitude specified below:- 

Criteria of eligibility for submission of tender documents 

 

Conditions for CPWD/ Non-CPWD contractors, if tenders are also open to non-CPWD 

contractors. For works estimated to cost up to Rs. 15 Crore. 

Three similar works each of value not less than 40% or two similar work each of value not less 

than 50%  or one similar work value not less then 80% in last 7 years ending last day of the 

month previous to the one in which the tenders are invited. 

 

Similar nature of Work means: Any Civil Engineering work including Earth Work, 

Building construction, Water/Sewage pipe line works Road work, Fabrication works etc., 
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The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the last 

date of submission of tender. 

 

To become eligible for issue of tender, the tenderer shall have to furnish an affidavit as 

under :- 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. 

Also, if such a violation comes to the notice of Department before date of start of work, the 

Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission of bid) 

 

Agreement shall be drawn with the successful tenderer on prescribed Form 

No. CPWD 7/8 (or other Standard Form as mentioned) which is available as a Govt. of India 

Publication. Tenderer shall quote his rates as per various terms and conditions of the said form 

which will form part of the agreement. 

 

The time allowed for carrying out the work will be TWO month from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the tender documents. 

The site for the work is available. 

 

The tender document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be complied 

with and other necessary documents except Standard General Conditions Of Contract Form can 

be seen from website www.tenderwizard.com/CPWD or www.cpwd.gov.in free of cost. 

 

Earnest Money in the form of  Demand Draft (drawn in favour of Director,RGNIYD) shall be 

scanned and uploaded to the e-tendering website within the period of tender submission and 

original should be deposited in office of Director,RGNIYD. 

Interested contractor who wish to participate in the tender has also to make following payments 

in the form of Demand Draft/Pay order or Banker`s Cheque of any Scheduled Bank and to be 

scanned and uploaded to the e-tendering website within the period of tender submission: 

Cost of Tender Document - Rs. 1000 drawn in favour of Director,RGNIYD, Sriperumbudur. 

Demand Draft  shall be placed in single sealed envelope superscripted as “Earnest Money, Cost 

of Tender Document with name of work and due date of opening of the bid also mentioned 

thereon. 

 

Copy of Enlistment Order and certificate of work experience and other documents as specified 

in the press notice shall be scanned and uploaded to the e-tendering website within the period of 
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tender submission and certified copy of each shall be deposited in a separate envelop marked as 

“Other Documents”.Both the envelopes shall be placed in another envelope with due mention of 

Name of work, date & time of opening of tenders and to be submitted in the office of Director, 

RGNIYD during the period mentioned above. Online tender documents submitted by intending 

bidders shall be opened only of those bidders, whose Earnest Money Deposit, Cost of Tender 

Document and other documents placed in the envelope are found in order.  

The Contractor whose tender is accepted, will be required to furnish performance guarantee of 

5% (Five Percent) of the tendered amount within the period specified in Schedule F. This 

guarantee shall be in the form of cash (in case guarantee amount is less than Rs.10,000/-) or 

Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand 

Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less 

than Rs. 1,00,000/-) or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 

any Nationalized Bank of India in accordance with the prescribed form. In case the contractor 

fails to deposit the said performance guarantee within the period as indicated in Schedule ‘F’. 

including the extended period if any, the Earnest Money deposited by the contractor shall be 

forfeited automatically without any notice to the contractor. 

 

Intending Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as 

is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 

The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the 

work. 

 

The competent authority on behalf of the President of India does not bind itself to accept the 

lowest or any other tender and reserves to itself the authority to reject any or all the tenders 

received without the assignment of any reason. All tenders in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth by the 

tenderer shall be summarily rejected. 

 

Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and 

the tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

 

The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the 

same at the rate quoted. 
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The contractor shall not be permitted to tender for works in the CPWD Circle (Division in case 

of contractors of Horticulture/Nursery category) responsible for award and execution of 

contracts, in which his near relative is posted a or as an officer clerical / Accounts/ Engineering 

Staff in any capacity. He shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relatives to any gazette 

officer in the Central Public Works Department or in the Ministry of Urban Development. Any 

breach of this condition by the contractor would render him liable to be removed from the 

approved list of contractors of this Department. 

 

No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the previous permission of the Government of India in writing. This contract is liable to 

be cancelled if either the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the Government of India as aforesaid before 

submission of the tender or engagement in the contractor’s service. 

 

The tender for the works shall remain open for acceptance for a period of ninety (90) days from 

the date of opening of tenders/Ninety days from the date of opening of financial bid in case 

tenders are invited on 2/3 bid system (strike out as the case may be) if any tenderer withdraws 

his tender before the said period or issue of letter of acceptance, whichever is earlier, or makes 

any modifications in the terms and conditions of the tender which are not acceptable to the 

department, then the Government shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be 

allowed to participate in the retendering process of the work. 

 

This notice inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, on acceptance of his tender by the Accepting Authority shall within 15 days 

from the stipulated date of start of the work, sign the contract consisting of:- 

 

The Notice Inviting Tender, all the documents including additional conditions, specifications 

and drawings, if any, forming part of the tender as uploaded at the time of invitation of tender 

and the rates quoted online at the time of submission of bid and acceptance thereof together with 

any correspondence leading thereto. 

 

Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as mentioned. 

 

For Composite Tenders 

The Consultant Engineer in charge of the major component will call tenders for the composite 

work. The cost of tender document and Earnest Money will be fixed with respect to the 

combined estimated cost put to tender for the composite tender. 

 

The tender document will include following three components: 

 

Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major component of the work, 

Standard General Conditions of Contract for CPWD 2010 or latest edition as applicable with all 

amendments/modifications. 

 

Part B:- General / specific conditions, specifications and schedule of quantities applicable to 

major component of the work. 
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Part C: Schedule A to F for minor component of the work. (SE/EE in charge of major 

component shall also be competent authority under clause 2 and clause 5 as mentioned in 

schedule A to F for major components) General/specific conditions, specifications and schedule 

of quantities applicable to minor component(s) of the work. 

 

The tenderer must associate with himself, agencies of the appropriate class eligible to tender for 

each of the minor component individually. 

 

The eligible tenderers shall quote rates for all items of major component as well as for all items 

of minor components of work. 

 

After acceptance of the tender by competent authority, the EE in charge of major component of 

the work shall issue letter of award on behalf of the President of India. After the work is 

awarded, the main contractor will have to enter into one agreement with EE in charge of major 

component and has also to sign two or more copies of agreement depending upon number of 

EE’s/DDH in charge of minor components. One such signed set of agreement shall be handed 

over to EE/DDH in charge of minor component. EE of major component will operate part A and 

part B of the agreement. EE/DDH in charge of minor component(s) shall operate Part C along 

with Part A of the agreement. 

 

Entire work under the scope of composite tender including major and all minor components 

shall be executed under one agreement. 

Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. The Earnest Money will become part of 

the security deposit of the major components of work. 

 

The main contractor has to associate agency(s) for minor component(s) conforming to eligibility 

criteria as defined in the tender document and has to submit detail of such agency(s) to 

Engineer-in-charge of minor component(s) within prescribed time. Name of the agency(s) to be 

associated shall be approved by Engineer-in-charge of minor component(s). 

 

In case the main contractor intends to change any of the above agency/agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-in-charge of minor 

component. The new agency/agencies shall also have to satisfy the laid down eligibility criteria. 

In case Engineer-in-charge is not satisfied with the performance of any agency, he can direct the 

contractor to change the agency executing such items of work and this shall be binding on the 

contractor. 

The main contractor has to enter into agreement with contractor(s) associated by him for 

execution of minor component(s). Copy of such agreement shall be submitted to EE/DDH in 

charge of each minor component as well as to EE in charge of major component. In case of 

change of associate contractor, the main contractor has to enter into agreement with the new 

contractor associated by him. 

 

Running payment for the major component shall be made by EE of major discipline to the main 

contractor. Running payment for minor components shall be made by the Engineer-in-charge of 

the discipline of minor component directly to the main contractor. 
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Final bill of whole work shall be finalized and paid by the EE of major component. Engineer(s) 

in charge of minor component(s) will prepare and pass the final bill for their component of work 

and pass on the same to the EE of major component for including in the final bill for composite 

contract. 

 

In case any discrepancy is noticed between the documents as uploaded at the time of submission 

of the bid online and hard copies as submitted physically in the office of Consultant Engineer, 

then the bid submitted shall become invalid and the Government shall, without prejudice to any 

other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further 

the tenderer shall not be allowed to participate in the retendering process of the work. 

TENDER & CONTRACT 

GENERAL GUIDELINES 

1. This book of “General Conditions of Contract” is applicable to both types of tenders i.e.” 

Percentage rate tenders and Item rate tenders”. Accordingly, alternative provisions for 

conditions Nos. 4, 10 & 12 of the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases depending on whether this is used for 

percentage rate tender (CPWD-7) or item rate tender (CPWD-8). 

2. CPWD-6, Schedules A to F, special conditions/specifications and drawings only will be 

issued to intending bidders. The standard form will not be issued along with the Tender 

Documents but the same shall form part of the agreement to be drawn and signed by both parties 

after acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender (CPWD-6) and Schedules A to F. 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in CPWD-6 

and in Schedules B to F before issue of Tender Papers. 

5. The intending bidders will quote their rates in Schedule A. 

6. The proforma for registers and Schedules A to F are only for information and guidance. These 

are not to be filled in the Standard Form. The Schedules with all blanks, duly filled, shall be 

separately issued to all intending tenderers. 

1. This book of “General Conditions of Contract” is applicable to both types of tenders i.e.” 

Percentage rate tenders and Item rate tenders”. Accordingly, alternative provisions for 

conditions Nos. 4, 10 & 12 of the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases depending on whether this is used for 

percentage rate tender (CPWD-7) or item rate tender (CPWD-8). 

2. CPWD-6, Schedules A to F, special conditions/specifications and drawings only will be 

issued to intending bidders. The standard form will not be issued along with the Tender 

Documents but the same shall form part of the agreement to be drawn and signed by both parties 

after acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender (CPWD-6) and Schedules A to F. 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in CPWD-6 

and in Schedules B to F before issue of Tender Papers. 

5. The intending bidders will quote their rates in Schedule A. 

6. The proforma for registers and Schedules A to F are only for information and guidance. These 

are not to be filled in the Standard Form. The Schedules with all blanks, duly filled, shall be 

separately issued to all intending tenderers. 

(A) Tender for the work of :- 

............................................................................................................................................. 

............................................................................................................................................. 

(i) To be submitted/uploaded by..........................hours on......................................................to 

............................................................................./upload at www.tenderwizard.com/cpwd 
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(ii) To be opened in presence of tenderers who may be present at.................... hours 

on...............in 

the office of.......................................................... . 

Issued to: ......................................................................* 

Signature of officer issuing the documents ............................................................* 

Designation ..........................................................................................................* 

Date of Issue: ....................................... * 

* Note Applicable for e-tendering 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the 

work. 

I/We hereby tender for the execution of the work specified for the President of India within the 

time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 

the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 

Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 

are provided for, 

by, and in respect of accordance with, such conditions so far as applicable. 

We agree to keep the tender open for thirty/ forty five/ sixty/ ninety (30/45/60/90) days from the 

due 

date of its opening in case of single bid system / Ninety(90) days from the date of opening of 

technical bid in case tenders are invited on 2 bid/envelop system/ One hundred twenty(120) days 

from the date of opening of technical bid in case bids are invited on 3 bid/envelop system for 

specialized work (strike out as the case may be) and not to make any modification in its terms 

and conditions. 

A sum of Rs. ………………… is hereby forwarded in cash/receipt treasury challan/deposit at 

call receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a 

scheduled bank/bank guarantee issued by a scheduled bank as earnest money. 

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled 

bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee 

issued by a scheduled bank is scanned and uploaded (strike out as the case may be). If I/We, 

fail to furnish 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage Rate Tender/Item Rate Tender & Contract for Works 

TENDER & CONTRACT 

the prescribed performance guarantee within prescribed period, I/We agree that the said 

President of India or his successors, in office shall without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 

commence work as specified, 

I/ We agree that President of India or the successors in office shall without prejudice to any 

other right or remedy available in law, be at liberty to forfeit the said performance guarantee 

absolutely. The said Performance Guarantee shall be a guarantee to execute all the works 

referred to in the tender documents upon the terms and conditions contained or referred to those 

in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 

tender form. 
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Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, 

I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such 

a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

Dated Signature of Contractor 

Witness: Postal Address 

Address: 

Occupation: 

 

A C C E P T A N C E 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of Rs. ……………...... 

(Rupees..............................................................................................................................................

...................................................................................................................) 

The letters referred to below shall form part of this contract agreement:- 

(a) 

(b) 

(c) 

For & on behalf of the President of India. 

Signatures............................. 

Dated: Designation............................ 

 

GENERAL RULES & DIRECTIONS 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

General Rules & Directions Applicable for Item Rate Tender only 

(CPWD - 8) 

 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in News 

papers or posted on website as the case may be. 

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of the security deposit and Performance guarantee to 

be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 

Copies of the specifications, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by the officer inviting tender 

shall also be open for inspection by the contractor at the office of 

officer inviting tender during office hours. 
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2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a 

person holding a power-of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the 

Indian Partnership Act, 1952. 

3. Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their tender as a firm, in which case 

the receipts must be signed in the name of the firm by one of the partners, or by some other 

person having due authority to give effectual receipts for the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work. Tenders, which propose any alteration in the work 

specified in the said form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort, including conditional rebates, will be 

summarily rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. Tender shall have 

the name and number of the works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paisa and considering more than fifty paisa as rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) 

of two or more contractors is same, then such lowest contractors may be asked to submit sealed 

revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads 

as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub 

sections/sub heads should not be higher than their respective original rate quoted already at the 

time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 

 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 

two or more contractors received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots in the presence of SE of the 

circle, EE(s) in-charge of major & minor component(s) (also DDH in case Horticulture work is 

also included in the tender), EE(P) or EE(HQ) of the circle and the lowest contractors those have 

quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more than their 

respective original rate quoted already at the time of submission of tender, then such revised 

offer shall be treated invalid. Such case of revised offer of the lowest contractor or case of 

refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50% of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 

the time of submission of his bid shall not be allowed to participate in the retendering process of 

the work. 

4 A. Applicable for Percentage Rate Tender only (CPWD-7) 

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 

what percentage below/above (in figures as well as in words) the total estimated cost given in 

Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if :- 
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1. The contractor does not quote percentage above/below on the total amount of tender or any 

section/sub head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub head of the tender. 

3. The percentage quoted above/below is different in figures & words on the total amount of 

tender or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other conditions of 

any sort including conditional rebates, will be summarily rejected. No single tender shall include 

more than one work, but contractors who wish to tender for two or more works shall submit 

separate tender for each. Tender shall have the name and number of the works to which they 

refer, written on the envelopes. 

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/ below on 

estimated cost of tender including all sub sections/sub heads as the case may be, but the revised 

percentage quoted above/below on tendered cost or on each sub section/ sub head should not be 

higher than the percentage quoted at the time of submission of tender. The lowest tender shall be 

decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is again found 

to be equal , the lowest tender, among such contractors, shall be decided by draw of lots in the 

presence of SE of the circle, EE(s) in-charge of major & minor component(s) 

Applicable for Percentage RateTender only (CPWD - 7) 

 

GENERAL RULES & DIRECTIONS 

(also DDH in case Horticulture work is also included in the tender), EE(P) or EE(HQ) of the 

circle & the lowest contractors those have quoted equal amount of their tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 

Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 

shall not be allowed to participate in the re-tendering process of the work. 

 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the presence 

of any intending contractors who may be present at the time, and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the event of a tender being 

accepted, a receipt for the earnest money shall thereupon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other documents 

mentioned in Rule-I. In the event of a tender being rejected, the earnest money shall thereupon 

be returned to the contractor remitting the same, without any interest. 

 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 

 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender and the contractor 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or a 

duly authorized Cashier. 
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8. The memorandum of work tendered for and the schedule of materials to be supplied by the 

department and their issue-rates, shall be filled and completed in the office of the officer inviting 

tender before the tender form is issued. If a form is issued to an intending tenderer without 

having been so filled in and incomplete, he shall request the officer to have this done before he 

completes and delivers his tender. 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given to 

them. The unsuccessful tenderers shall return all the drawings given to them. 

9A Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable 

for rejection. 

 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the 

rates which correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the contractor or it 

does not correspond with the rates written either in figures or in words, then the rates quoted by 

the contractor in words shall be taken as correct. Where the rates quoted by the contractor in 

figures and in words tally, but the amount is not worked out correctly, the rates quoted by the 

contractor will unless otherwise proved be taken as 

correct and not the amount. In event no rate has been quoted for any item(s), leaving space both 

in figure(s), word(s), and amount blank, it will be presumed that the contractor has included the 

cost of this/these item(s) in other items and rate for such item(s) will be considered as zero and 

work will be required to be executed accordingly. 

 

Applicable for Item Rate Tender only (CPWD - 8) 

 

GENERAL RULES & DIRECTIONS 

10 A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the contractor in 

percentage rate tender shall be accurately filled in figures and words, so that there is no 

discrepancy. 

 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender 

will be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender is liable to be disqualified and rejected. 

 

12. All rates shall be quoted on the tender form. The amount for each item should be worked out 

and requisite totals given. Special care should be taken to write the rates in figures as well as in 

words and the amount in figures only, in such a way that interpolation is not possible. 

The total amount should be written both in figures and in words. In case of figures, the word 

‘Rs.’ should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. 

‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ 

should be written at the end. Unless the rate is in whole rupees and followed by the word ‘only’ 

it should invariably be upto two decimal places. While quoting the rate in schedule of quantities, 

the word ‘only’ should be written closely following the amount and it should not be written in 

the next line. 
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12 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as 

well as in words) at which he will be willing to execute the work. He shall also work out the 

total amount of his offer and the same should be written in figures as well as in words in such a 

way that no interpolation is possible. In case of figures, the word ‘Rs.’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, 

the word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. 

 

13. (i) The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percept) of the tendered amount within the period specified in Schedule 

F. This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-

) or Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled 

bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee 

amount is less than Rs. 1,00,000/-) or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or any Nationalised Bank of India in accordance with the prescribed form. 

 

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfilment of his contract, an amount equal to 2.5% of the tendered value of the 

work. The Security deposit will be collected by deductions from the running bills as well as final 

bill of the contractor at the rates mentioned above. The Security amount will also be accepted in 

cash or in the shape of Government Securities. 

Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also be accepted for this 

purpose provided confirmatory advice is enclosed. 

 

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 

 

15. Sales-tax/VAT (except service tax), purchase tax, turnover tax or any other tax applicable in 

respect of this contract shall be payable by the Contractor and Government will not entertain 

any claim whatsoever in respect of the same. However, in respect of service tax, same shall be 

paid by the contractor to the concerned department on demand and it will be reimbursed to him 

by the Engineer-in-Charge after satisfying that it has been actually and genuinely paid by the 

contractor. 

 

16. The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees 

related to him. 

 

17. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves has/have tendered or who may and has/have tendered for the same work. 

Failure to observe this condition would render, tenders of the contractors tendering, as well as 

witnessing the tender, liable to summary rejection. 

 

18. The tender for composite work includes, in addition to building work, all other works such 

as sanitary and water supply installations drainage installation, electrical work, horticulture 

work, roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 

appropriate class, must associate himself with agencies of appropriate class which are eligible to 

tender for sanitary and water supply drainage, electrical and horticulture works in the composite 

tender. 
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19. The contractor shall submit list of works which are in hand (progress) in the following 

form:- 

Name 

of 

Work 

Name and particulars of 

Divn work where work is 

being executed 

Value of work Position of Remarks 

works in progress 

 

 

1. 2. 3. 4. 5. 

     

     

     

     

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 

the contract and the Superintending Engineer/Director, RGNIYD may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any violation 

by him of the provisions of the said Act. 

 

1. The Contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the President of India and the 

Contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer-in- 

Charge and all these documents taken together, shall be deemed to form one contract and shall 

be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them:- 

(i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and whether 

original, altered, substituted or additional. 

(ii) The Site shall mean the land/or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract. 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual or 

the persons composing such firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

(iv) The President means the President of India and his successors. 

(v) The Engineer-in-charge means the Engineer Officer who shall supervise and be incharge of 

the work and who shall sign the contract on behalf of the President of India as mentioned in 

Schedule ‘F’ hereunder. 

(vi) Government or Government of India shall mean the President of India. 

(vii) The terms Director General includes Director/RGNIYD 

(viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

(ix) Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 

rebellion revolution, insurrection, military or usurped power, any acts of Government, damages 

from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other 
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causes over which the contractor has no control and accepted as such by the Accepting 

Authority or causes solely due to use or occupation by Government of the part of the works in 

respect of which a certificate of completion has been issued or a cause solely due to 

Government’s faulty design of works. 

(x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost 

of materials and labour at the site where the work is to be executed plus the percentage 

mentioned in Schedule ‘F’ to cover, all overheads and profits. 

(xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the government 

mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued upto the 

date of receipt of the tender. 

 

(xii) Department means RGNIYD or any department of Government of India which invites 

tenders on behalf of President of India as specified in schedule ‘F’. 

(xiii) District Specifications means the specifications followed by the State Government in the 

area where the work is to be executed. 

(xiv) Tendered value means the value of the entire work as stipulated in the letter of award. 

(xv) Date of commencement of work: The date of commencement of work shall be the date of 

start as specified in schedule ‘F’ or the first date of handing over of the site, whichever is later, 

in accordance with the phasing if any, as indicated in the tender document. 

3. Where the context so requires, words imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall whenever required include feminine gender 

and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction thereof or of 

the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender papers. None of 

these documents shall be used for any purpose other than that of this contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities (Schedule- A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 

in and for the full and entire execution and completion of the work as aforesaid 

in accordance with good practice and recognized principles. 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in the 

Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his 

obligations under the Contract and all matters and things necessary for the proper completion 

and maintenance of the works. 

8. The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/ or the 

Drawings, the following order of preference shall be observed:- 

(i) Description of Schedule of Quantities. 
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(ii) Particular Specification and Special Condition, if any. 

(iii) Drawings. 

(iv) CPWD Specifications. 

(v) Indian Standard Specifications of B.I.S. 

 

8.2 If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of 

the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of the whole 

or any part of the works comprised therein according to drawings and specifications or from any 

of his obligations under the contract. 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, 

shall, within 15 days from the stipulated date of start of the work, sign the contract consisting 

of:- 

(i) the notice inviting tender, all the documents including drawings, if any, forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of: 

(a) Various standard clauses with corrections up to the date stipulated in Schedule 

‘F’ along with annexures thereto. 

(b) C.P.W.D. Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for workers 

employed by CPWD or its contractors. 

(d) CPWD Contractor’s Labour Regulations. 

(e) List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by the contractor. 

 

CLAUSES OF CONTRACT 

CLAUSE 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 

the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 

proper performance of the contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in Schedule ‘F’ from the date of issue of 

letter of acceptance. This period can be further extended by the Engineer-in-Charge up to a 

maximum period as specified in schedule ‘F’ on written request of the contractor stating the 

reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-

Charge. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 

10,000/-) or Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 

bank/Demand Draft of 

any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is 

less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee 

Bonds of any Scheduled Bank or the State Bank of India in accordance with the form annexed 

hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the Government to make 

good the deficit. 
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(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion 

plus 90 days beyond that. In case the time for completion of work gets enlarged, the contractor 

shall get the validity of Performance Guarantee extended to cover such enlarged time for 

completion of work. After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, without any interest. 

However, in case of contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, then 50% of Performance 

Guarantee shall be retained as Security Deposit. The same shall be returned year wise 

proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which the President of India is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

(b) Failure by the contractor to pay President of India any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, within 30 days 

of the service of notice to this effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 

shall be absolutely at the disposal of the President of India. 

CLAUSE 1 A 

Recovery of Security Deposit Performance Guarantee 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit Government at the time of making any payment to him for work done under the contract 

to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 

deducted will amount to security deposit of 2.5% of the tendered value of the work. Such 

deductions will be made and held by Government by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in cash or in the form of 

Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is 

furnished by the contractor to the Government as part of the security deposit and the Bank is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish additional security to the 

Government to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising therefrom, or from any sums which may be due to or may become due 

to the contractor by Government on any account whatsoever and in the event of his Security 

Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor shall 

within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or 

by Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed 

in favour of the Engineer-in-Charge, any sum or sums which 

may have been deducted from, or raised by sale of his security deposit or any part thereof. 

The security deposit shall be collected from the running bills and the final bill of the contractor 

at the rates mentioned above. 

The security deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. 
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Provided further that the validity of bank guarantee including the one given against the earnest 

money shall be in conformity with provisions contained in clause 17 which shall be extended 

from time to time depending upon extension of contract granted under provisions of clause 2 and 

clause 5. 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance Guarantee 

shall be retained as Security Deposit. The same shall be returned year wise proportionately. 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 

market price or at its face value, whichever is less. The market price of Government paper would 

be ascertained by the Divisional Officer at the time of collection of interest and the amount of 

interest to the extent of deficiency in value of the Government paper will be withheld if 

necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 

of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 

mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

CLAUSE 2 

Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the Government on 

account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 

below as the authority specified in schedule ‘F’ (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed 

day/month (as applicable) that the progress remains below that specified in Clause 5 or that the 

work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 

been specified. 

(i) Compensation @ 1.5 % per month of delay for delay of work to be computed on per day 

basis Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the 

item or group of items of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor does not 

achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 

terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied at the final grant of Extension of Time. With-holding of this 

amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the subsequent milestone(s), 

the withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed subsequently also 

shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

 

CLAUSE 2A 

In case, the contractor completes the work ahead of updated stipulated date of completion 

considering the effect of extra work (to be calculated on pro-rata basis as cost of extra work X 

stipulated period/tendered cost), a bonus @ 1% (one per cent) of the tendered value per month 

computed on per day basis, shall be payable to the contractor, subject to a maximum limit of 5% 

(five per cent) of the tendered value. The amount of bonus, if payable, shall be paid along with 
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final bill after completion of work. Provided always that provision of the Clause 2A shall be 

applicable only when so provided in ‘Schedule F’. 

CLAUSE 3 Incentive for early Completion When Contract can be Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 

and whether the date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient or 

otherwise improper or unworkman like manner shall omit to comply with the requirement of 

such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-

Charge (which shall be final and binding) he will be unable to secure completion of the work by 

the date for completion and continues to do so after a notice in writing of seven days from the 

Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does 

not complete them within the period specified in a notice given in writing in that behalf by the 

Engineer-in-Charge. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government service or 

to any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of this or any other contract for Government. 

(vi) If the contractor shall enter into a contract with Government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of wrong tendering 

or other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 

time being in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for 

the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 
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(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 

of labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the President of India shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 

determination, the Security Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the disposal of the Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it 

to another contractor to complete the work. The contractor, whose contract is determined as 

above, shall not be allowed to participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made any advances on account or 

with a view to the execution of the work or the performance of the contract. And in case action 

is taken under any of the provision aforesaid, the contractor shall not be entitled to recover or be 

paid any sum for any work thereof or actually performed under this 

 

contract unless and until the Engineer-in-Charge has certified in writing the performance of such 

work and the value payable in respect thereof and he shall only be entitled to be paid the value 

so certified. 

CLAUSE 3A 

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8th of the stipulated time for completion of work or one month whichever is higher, either 

party may close the contract. In case contractor wants to close the contract, he shall give notice 

to the department stating the failure on the part of department. In such eventualitythe 

Performance Guarantee of the contractor shall be refunded within following time limits : 

(i) If the Tendered value of work is up to Rs. 45 lac : 15 days. 

(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore : 21 days. 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days. 

If Performance Guarantee is not released within prescribed time limit, then a simple interest @ 

0.25% per month shall be payable on Performance Guarantee amount to the contractor from the 

date of expiry of prescribed time limit. 

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.25% of 

tendered amount subject to maximum limit of Rs. 10 lacs. 

CLAUSE 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercisethereof 

shall not constitute a waiver of any of the conditions hereof and such powers 

shallnotwithstanding be exercisable in the event of any future case of default by the 

contractorand the liability of the contractor for compensation shall remain unaffected. In the 

event of theEngineer-in-Charge putting in force all or any of the powers vested in him under the 

precedingclause he may, if he so desires after giving a notice in writing to the contractor, take 

possessionof (or at the sole discretion of the Engineer-in-Charge which shall be final and 
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binding on thecontractor) use as on hire (the amount of the hire money being also in the final 

determinationof the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon 

the works,or the site thereof belonging to the contractor, or procured by the contractor and 

intended to 

be used for the execution of the work/or any part thereof, paying or allowing for the same 

inaccount at the contract rates, or, in the case of these not being applicable, at current 

marketrates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, 

andbinding on the contractor, clerk of the works, foreman or other authorized agent to remove 

such tools, plant, materials, or stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any such requisition, the 

Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or 

private sale on account of the contractor and his risk in all respects and the certificate of then 

Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor. 

CLAUSE 5 

Contractor liable to pay Compensation even if action not taken under Clause 3 Time and 

Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution of 

the works shall commence from such time period as mentioned in schedule ‘F’ or from the date 

of handing over of the site whichever is later. If the Contractor commits default in commencing 

the execution of the work as aforesaid, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the performance guarantee absolutely. 

 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the Department. The Chart shall 

be prepared in direct relation to the time stated in the Contract documents for completion of 

items of the works. It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work and may be amended as necessary by agreement 

between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the 

Contract documents, and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) complete 

the work as per mile stones given in Schedule ‘F’. 

(a) Project Management shall be done by using project management software for works costing 

more than Rs. 5 Crore. 

(b) The project management shall be done using M.S. Project software for works costing more 

than Rs. 5 Crore and up to Rs. 20 Crore. 

For works costing more than Rs. 20 Crore, project management shall be done using 

Primavera Software. 

PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 

software for the execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for the fulfillment of 

the programme within the stipulated period or earlier and submit the same for approval to the 

Engineer-in- Charge within ten days of award of the contract. A recovery of Rs. 2500/- (for 

works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than 

Rs. 20 Crores) shall be made on per day basis in case of delay in submission of the 

above programme. 
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(ii) The programme chart should include the following: 

(a) Descriptive note explaining sequence of the various activities. 

(b) Network (PERT / CPM / BAR CHART). 

(c) Programme for procurement of materials by the contractor. 

Programme of procurement of machinery / equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. In addition to above, to achieve the progress of Work as per programme, the 

contractor must bring at site adequate shuttering material required for cement concrete and 

R.C.C. works etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall submit -shuttering 

schedule adequate to complete structure work within laid down physical milestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 

conform to the approved programme referred above or after rescheduling of milestones, the 

contractor shall produce a revised programme within 7 (seven) days, showing the modifications 

to the approved programme to ensure timely completion of the work. The modified schedule of 

programme shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for works 

costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be 

made on per day basis in case of delay in submission of the 

modified programme. 

(iv) The submission for approval by the Engineer-in-Charge of such programme or such 

particulars shall not relieve the contractor of any of the duties or responsibilities under the 

contract. This is without prejudice to the right of Engineer-in-Charge to take actionagainst the 

contractor as per terms and conditions of the agreement. 

(v) The contractor shall submit the progress report using MS Project/Primavira software with 

base line programme referred above for the work done during previous month to the Engineer-

in-charge on or before 5th day of each month failing which a recovery Rs. 2500/ - (for works 

costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be 

made on per day basis in case of delay in submission of the monthly progress report. 

5.2 If the work(s) be delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in 

executing work not forming part of the Contract, or 

(vi) non-availability of stores, which are the responsibility of Government to supply or 

(vii) non-availability or break down of tools and Plant to be supplied or supplied by Government 

or 

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor’s control. then upon the happening of any such event causing delay, the Contractor 

shall immediately give notice thereof in writing to the authority as indicated in Schedule ‘F’ but 

shall nevertheless 

use constantly his best endeavours to prevent or make good the delay and shall do all that may 

be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the happening 

of the event causing delay on the prescribed form to the authority as indicated in Schedule ‘F’. 

The 
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Contractor may also, if practicable, indicate in such a request the period for which extension is 

desired. 

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension or 

rescheduling of the milestones shall be communicated to the Contractor by the authority 

asindicated in Schedule ‘F’ in writing, within 3 months or 4 weeks of the date of receipt of such 

request respectively. Non application by the contractor for extension of time/ rescheduling of the 

milestones shall not be a bar for giving a fair and reasonable extension/ rescheduling of 

the milestones by the authority as indicated in Schedule ‘F’ and this shall be binding on the 

contractor. 

CLAUSE 6: Measurements of Work Done 

 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field book so that a complete record is obtained of all works performed under the 

contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative from time to time during the 

progress of the work and such measurements shall be signed and dated by the Engineer- 

 

CLAUSES OF CONTRACT 

in-Charge and the contractor or their representatives in token of their acceptance. If the 

contractor objects to any of the measurements recorded, a note shall be made to that effect with 

reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the work of 

recording measurements is suspended by the Engineer-in-Charge or his representative, the 

Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 

loss or damages on this account. If the contractor or his authorized representative does not 

remain present at the time of such measurements after the contractor or his authorized 

representative has been given a notice in writing three (3) days in advance or fails to countersign 

or to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his representative shall be 

deemed to be accepted by the Contractor. The contractor shall, without extra charge, provide all 

assistance with every appliance, labour 

and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general 

or local custom. In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available, then a mutually 

agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work, before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of measurement any work without 

consent in writing of the Engineer-in-Charge or his authorized representative in charge of the 
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work who shall within the aforesaid period of seven days inspect the work, and if any work shall 

be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer-in-Charge’s consent being obtained in writing, the 

same shall be uncovered at the Contractor’s expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

CLAUSE 6A: Computerized Measurement Book 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per 

the format of the department so that a complete record is obtained of all the items of works 

performed under the contract. 

 

All such measurements and levels recorded by the contractor or his authorized representative 

from time to time, during the progress of the work, shall be got checked by the contractor from 

the Engineer-in-Charge or his authorized representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge for 

the dated signatures by the Engineer-in- Charge and the contractor or their 

representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the 

Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test checks in his draft 

computerized measurements, and submit to the department a computerized measurement book, 

duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 

authorized representative would thereafter check this MB, and record the necessary certificates 

for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 

have to submit a fresh computerized MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in the 

Divisional Office records, and allotted a number as per the Register of Computerised MBs. This 

should be done before the corresponding bill is submitted to the Division Office for payment. 

The contractor shall submit two spare copies of such computerized MB’s for the 

purpose of reference and record by the various officers of the department. 
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The contractor shall also submit to the department separately his computerized Abstract of Cost 

and the bill based on these measurements, duly bound, and its pages machine numbered along 

with two spare copies of the “bill. Thereafter, this bill will be processed by the Division Office 

and allotted a number as per the computerized record in the same way as done for the 

measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for checking of measurements/levels by the Engineer-in- Charge or 

his representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general 

or local custom. In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then a mutually 

agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing beyond 

the reach of checking and/or test checking the measurement of any work in order that the same 

may be checked and/or test checked and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of checking and/or test checking measurement and shall 

not cover up and place beyond reach of measurement any work ithout consent in writing of the 

Engineer-in-Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of checking and/or test checking measurements without such notice having 

been given or the Engineer-in-Charge’s consent being obtained in writing the same shall be 

uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurements recorded by contractor and all 

provisions stipulated herein above shall be applicable to such checking of measurements or 

levels. 

It is also a term of this contract that checking and/or test checking the measurements of any item 

of work in the measurement book and/or its payment in the interim, on account of final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material to which 

it relates nor shall it relieve the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

CLAUSE 7 Payment on Intermediate Certificate to be Regarded as Advances 

 

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the 

whole of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded measurements 

on the format of the Department in triplicate on or before the date of every month fixed for the 

same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim 

payment if the gross work done together with net payment/ adjustment of advances for material 

collected, if any, since the last such payment is less 

than the amount specified in Schedule ‘F’, in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. Engineer-in-Charge shall 

arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite 
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measurements of the work. In the event of the failure of the contractor to submit the bills, 

Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims 

whatsoever due to delays on payment including that of interest shall be payable to 

the contractor. Payment on account of amount admissible shall be made by the Engineer-in- 

Charge certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall be 

paid by 10th working day after the day of presentation of the bill by the Contractor to the 

Engineer-in-Charge or his Asstt. Engineer together with the account of the material issued by the 

department, or dismantled materials, if any. In the case of works outside the headquarters of the 

Engineer- in-Charge, the period of ten working days will be extended to fifteen working days. In 

case of delay in payment of intermediate bills after 45 days of 

submission of bill by the contractor provided the bill submitted by the contractor found to be in 

order, a simple interest @ 7.5% per annum shall be paid to the contractor from the date of expiry 

of prescribed time limit which will be compounded on yearly basis. 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 

by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 

payment, may be modified or corrected by any subsequent such certificate(s) or by the final 

certificate and shall not by itself be conclusive evidence that any work or materials 

to which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue to be 

made as herein provided without prejudice to the right of the department to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion 

is not granted by the competent authority. The Engineer-in-Charge in his sole discretion on the 

basis of a certificate from the Asstt. 

Engineer to the effect that the work has been completed up to the level in question make interim 

advance payments without detailed measurements for work done (other than foundations, items 

to be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, 

for each floor working out at 75% of the assessed value. The advance payments so allowed shall 

be adjusted in the subsequent interim bill by taking detailed measurements thereof. In case of 

composite tenders, running payment for the major component shall be made by 

EE of major discipline to the main contractor. Running payment for minor component shall be 

made by the Engineer-in-Charge of the discipline of minor component directly to the main 

contractor. 

In case main contractor fails to make the payment to the contractor associated by him within 15 

days of receipt of each running account payment, then on the written complaint of contractor 

associated for such minor component, Engineer in charge of minor component shall serve the 

show cause to the main contractor and if reply of main contractor either not received or found 

unsatisfactory, he may make the payment directly to the contractor associated for minor 

component as per the terms and conditions of the agreement drawn between main contractor and 

associate contractor fixed by him. Such payment made to the associate contractor shall be 

recovered by Engineer-in-charge of major or minor component from the next R/A/ final bill due 

to main contractor as the case may be. 

CLAUSE 8 Payments in composite Contracts Completion Certificate and Completion 

Plans 
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Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 

Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 

contractor with a final certificate of completion, otherwise a provisional certificate of physical 

completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment 

will be made at reduced rates, shall be issued. But no final certificate of completion shall be 

issued, nor shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall be executed all scaffolding, 

surplus materials, rubbish and all huts and sanitary arrangements required for his/their work 

people on the site in connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is to be executed or 

of which he may have had possession for the purpose of the execution; thereof, and not 

until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to 

comply with the requirements of this Clause as to removal of scaffolding, surplus materials and 

rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of 

the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

CLAUSE 8A 

When the annual repairs and maintenance of works are carried out, the splashes and droppings 

from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be 

removed and the surface cleaned simultaneously with the completion of these items of work in 

the individual rooms, quarters or premises etc. where the work is done: without waiting for the 

actual completion of all the other items of work in the contract. In case the contractor fails to 

comply with the requirements of this clause, the Engineer-in-Charge shall have the right to get 

this work done at the cost of the contractor either departmentally or through any 

other agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in 

writing to the contractor. 

CLAUSE 8B 

The contractor shall submit completion plan as required vide General Specifications for 

Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable within thirty 

days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000 (Rs. Fifteen 

thousand only) as may be fixed by the Superintending Engineer concerned and in this respect the 

decision of the Superintending Engineer shall be final and binding on the contractor. 

The contractor shall submit completion plan for water, sewerage and drainage line plan within 

thirty days of the completion of the work. In case, the contractor fails to submit the completion 

plan as aforesaid, , the department will get it done through other agency at his cost and actual 

expenses incurred plus Rs. 15,000/- for the same shall be recovered from the contractor. 

CLAUSE 9 Contractor to Keep Site Clean Completion Plans to be Submitted by the 

Contractor Payment of Final Bill Payment of Contractor’s Bills to Banks 

 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date of 

the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 
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No further claims shall be made by the contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payments of those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and rates as approved 

by Engineer-in-Charge, will, as far as possible be made within the period specified hereinunder, 

the period being reckoned from the date of receipt of the bill by the Engineer-in- Charge or his 

authorized Asstt. Engineer, complete with account of materials issued by the Department and 

dismantled materials. 

(i) If the Tendered value of work is up to Rs. 45 lac : 2 months 

(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 

In case of delay in payment of final bills after prescribed time limit, a simple interest @ 7.5% 

per annum shall be paid to the contractor from the date of expiry of prescribed time limit which 

will be compounded on yearly basis, provided the final bill submitted by the contractor found to 

be in order. 

CLAUSE 9A 

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of direct to 

him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 

form of a legally valid document such as a power of attorney conferring authority on the bank; 

registered financial, co-operative or thrift societies or recognized financial institutions to receive 

payments and (2) his own acceptance of the correctness of the amount made out 

as being due to him by Government or his signature on the bill or other claim preferred against 

Government before settlement by the Engineer-in-Charge of the account or claim by payment to 

the bank, registered financial, co-operative or thrift societies or recognized financial institutions. 

While the receipt given by such banks; registered financial, co-operative or thrift 

societies or recognized financial institutions shall constitute a full and sufficient discharge for 

the payment, the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank, registered financial, co-operative or thrift societies or recognized 

financial institutions. Nothing herein contained shall operate to create in favour of the bank; 

registered financial, co-operative or thrift societies or recognized financial institutions any rights 

or equities visavis 

the President of India. 

CLAUSE 10 Materials supplied by Government 

 

Materials which Government will supply are shown in Schedule ‘B’ which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be 

bound to procure them from the Engineer-in-Charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the completion 

of work as per clause 5 of this contract and shall give his estimates of materials required on the 

basis of drawings/or schedule of quantities of the work. The Contractor shall give in writing his 

requirement to the Engineer-in-Charge which shall be issued to him keeping in view the 

progress of work as assessed by the Engineer-in-Charge, in accordance with the agreed phased 

programme of work indicating monthly requirements of various materials. The contractor shall 

place his indent in writing for issue of such materials at least 7 days in advance of his 

requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or deducted, 

as and when materials are consumed in items of work (including normal wastage) for which 

payment is being made to the contractor, from any sum then due or which may therefore become 
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due to the contractor under the contract or otherwise or from the security deposit. At the time of 

submission of bills, the contractor shall certify that balance of materials supplied is available at 

site in original good condition. 

The contractor shall submit along with every running bill (on account or interim bill) 

materialwise reconciliation statements supported by complete calculations reconciling total 

issue, total consumption and certified balance (diameter/section-wise in the case of steel) and 

resulting variations and reasons therefore. Engineer-in-Charge shall (whose decision shall be 

final and binding on the contractor) be within his rights to follow the procedure of recovery in 

clause 42 at any stage of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, cutting assembling and joining the several parts 

together as necessary. Notwithstanding anything to the contrary contained in any other clause of 

the contract and (or the CPWA Code) all stores/materials so supplied to the contractor or 

procured with the assistance of the Government shall remain the absolute property of 

Government and the contractor shall be the trustee of the stores/materials, and the said 

stores/materials shall not be removed/disposed off from the site of the work on any account 

and shall be at all times open to inspection by the Engineer-in-Charge or his authorized agent. 

Any such stores/materials remaining unused shall be returned to the Engineer-in- Charge in as 

good a condition in which they were originally supplied at a place directed by him, at a place of 

issue or any other place specified by him as he shall require, but in case it is decided not to take 

back the stores/materials the contractor shall have no claim for compensation on any account of 

such stores/materials so supplied to him as aforesaid and not used by him or for any wastage in 

or damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over the stores/ 

materials on being paid or credited such price as the Engineer-in-Charge shall determine, having 

due regard to the condition of the stores/materials. The price allowed for credit to the contractor, 

however, shall be at the prevailing market rate not exceeding the amount charged to him, 

excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to account for contravention of the terms of the licences or 

permit and/or for criminal breach of trust, be liable to Government for all advantages or profits 

resulting or which in the usual course would have resulted to him by reason of such breach. 

Provided that the contractor shall in no case be entitled to any compensation or damages on 

account of any delay in supply or non-supply thereof all or any such materials and stores 

provided further that the contractor shall be bound to execute the entire work if the materials are 

supplied by the Government within the original scheduled time for completion of the work 

plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion of 

work exceeds 12 months, but if a part of the materials only has been supplied within the 

aforesaid period, then the contractor shall be bound to do so much of the work as may be 

possible with the materials and stores supplied in the aforesaid period. For the completion of the 

rest of the work, the contractor shall be entitled to such extension of time as may be determined 

by the Engineer-in-Charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any such 

material remaining unused and in perfectly good/original condition at the time of completion or 

determination of the contract shall be returned to the Engineer-in-Charge at the stores from 

which it was issued or at a place directed by him by a notice in writing. The contractor shall not 

be entitled for loading, transporting, unloading and stacking of such unused material except for 

the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10A Materials to be provided by the Contractor 

 

The contractor shall, at his own expense, provide all materials, required for the works other than 

those which are stipulated to be supplied by the Government. 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge 

furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 

Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 

he may require intimate to the Contractor in writing whether samples are approved by him or 

not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-Charge for his approval, fresh samples complying with the specifications laid down 

in the contract. When materials are required to be tested in accordance with specifications, 

approval of the Engineer-in-Charge shall be issued after the test results are received. The 

Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and 

shall not make use of or incorporate in the work any materials represented by the samples until 

the required tests or analysis have been made and materials finally accepted by the Engineer-in-

Charge. The Contractor shall not be eligible for any claim or compensation either arising out of 

any delay in the work or due to any corrective measures required to be taken on account of and 

as a result of testing of materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 

the Engineer-in-Charge may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineerin- Charge or his authorized 

representative shall at all times have access to the works and to all workshops and places where 

work is being prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and every assistance in 

obtaining the right to such access. The Engineer-in-Charge shall have full powers to require the 

removal from the premises of all materials which in his opinion are not in accordance with the 

specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full 

powers to require other proper materials to be substituted thereof and in case of default, the 

Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. The contractor shall at his own 

expense, provide a material testing lab at the site for conducting routine field tests. The lab shall 

be equipped at least with the testing equipment as specified in schedule F. 

 

CLAUSE 10B 

Secured Advance on Non-perishable Materials Mobilisation Advance 

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-in- 

Charge, shall be entitled to be paid during the progress of the execution of the work up to 90% 

of the assessed value of any materials which are in the opinion of the Engineer-in- Charge non-

perishable, non-fragile and non-combustible and are in accordance with the contract and which 
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have been brought on the site in connection therewith and are adequately stored and/or protected 

against damage by weather or other causes but which have not at the time of advance been 

incorporated in the works. When materials on account of which an advance has been made under 

this sub-clause are incorporated in the work, the amount of such advance shall be 

recovered/deducted from the next payment made under any of the clause or clauses of this 

contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the Engineer- 

in-Charge shall be final and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

(ii) Mobilization advance is applicable for works costing more then 10 crore. Mobilization 

advance not exceeding 10% of the tendered value may be given, if requested by the contractor in 

writing within one month of the order to commence the work. Such advance shall be in two or 

more installments to be determined by the Engineer-in- Charge at his sole discretion. The first 

installment of such advance shall be released by the Engineer-in-charge to the contractor on a 

request made by the contractor to the Engineerin- Charge in this behalf. The second and 

subsequent installments shall be released by the Engineer- in- Charge only after the contractor 

furnishes a proof of the satisfactory utilization of the earlier installment to the entire satisfaction 

of the Engineer-in-Charge. Before any installment of advance is released, the contractor shall 

execute a Bank Guarantee Bond from Scheduled Bank for the amount equal to 110% of the 

amount of advance and valid for the contract period. This (Bank Guarantee from Scheduled 

Bank for the amount equal to 110% of the balance amount of advance) shall be kept renewed 

from time to time to cover the balance amount and likely period of complete recovery. 

 

Provided always that provision of Clause 10 B (ii) shall be applicable only when so 

provided in ‘Schedule F’. 

(iii) An advance for plant, machinery & shuttering material required for the work and brought to 

site by the Contractor may be given if requested by the contractor in writing within one month of 

bringing such plant and machinery to site. Such advance shall be given on such plant and 

machinery which in the opineon of the Engineer-in-charge will add to the expeditious execution 

of work and improve the quality of work. The amount of advance shall be restricted to 5% 

percent of the tender value. In the case of new plant and equipment to be purchased for the work, 

the advance shall be restricted to 90% of the price of such new plant and equipment paid by the 

contractor for which the contractor shall produce evidence satisfactory to the Engineer-in-

Charge. In the case of second hand and used plants and equipment, the amount of such advance 

shall be limited to 50% of the depreciated value of plant and equipment as may be decided by 

the Engineerin- 

Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the 

statement of value of such old plant and equipment duly approved by a Registered Valuer 

recognized by the Central Board of Direct Taxes under the Income- Tax Act, 1961. No such 

advance shall be paid on any plant and equipment of perishable nature and on any plant and 

equipment of a value less than Rs. 50,000/- Seventy five per cent of such amount of advance 

shall be paid after the plant & equipment is brought to site and balance twenty five percent on 

successfully commissioning the same. 

Leasing of equipment shall be considered at par with purchase of equipment and shall be 

covered by tripartite agreement with the following: 

1. Leasing company which gives certificate of agreeing to lease equipment to the 
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contractor. 

2. Engineer in Charge, and 

3. The contractor. 

This advance shall further be subject to the condition that such plant and equipment (a) are 

considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working 

order and are maintained in working order; (c) hypothecated to the Government as specified by 

the Engineer-in-Charge before the payment of advance is released. The contractor shall not be 

permitted to remove from the site such hypothecated plant and equipment without the prior 

written permission of the Engineerin- Charge. The contractor shall be responsible for 

maintaining such plant and equipment in good working order during the entire period of 

hypothecation failing which such advance shall be entirely recovered in lump sum. For this 

purpose, steel scaffolding and form work shall be treated 

as plant and equipment. 

The contractor shall insure the Plant and Machinery for which mobilization advance is sought 

and given, for a sum sufficient to provide for their replacement at site. Any amounts not 

recovered from the insurer will be borne by the contractor. 

(iv) The mobilization advance and plant and machinery advance in (ii) & (iii) above bear simple 

interest at the rate of 10 per cent per annum and shall be calculated from the date of payment to 

the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery of 

such sums advanced shall be made by the deduction from the contractors bills commencing after 

first ten per cent of the gross value of the work is executed and paid, on pro-rata percentage 

basis to the gross value of the work billed beyond 10% in such a way that the entire advance is 

recovered by the time eighty per cent of the gross value of the contract is executed and paid, 

together with interest due on the entire outstanding amount up to the date of recovery of the 

installment. 

 

 

(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 

mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 

advance and plant and equipment advance may be extended in the discretion of the Engineer-in-

Charge. 

 

CLAUSE 10C 

If after submission of the tender, the price of any material incorporated in the works (excluding 

the materials covered under Clause 10CA and not being a material supplied from the 

Engineerin- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour 

increases as a direct result of the coming into force of any fresh law, or statutory rule or order 

(but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty) beyond 

the prices/wages prevailing at the time of the last stipulated date of receipt of tenders including 

extensions, if any, for the work during contract period including the justified period extended 

under the provisions of clause 5 of the contract without any action under clause 2, then the 

amount of the contract shall accordingly be varied and provided further that any such increase 

shall be limited to the price/wages prevailing at the time of updated stipulated date of 

completion considering effect of extra work (extra time to be calculated on prorata basis only as 

cost of extra work x stipulated period/tendered amount). 

If after submission of the tender, the price of any material incorporated in the works (excluding 

the materials covered under Clause 10CA and not being a material supplied from the 

Engineerin- Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour as 

prevailing at the time of last stipulated date of receipt of tender including extensions, if any, is 
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decreased as a direct result of the coming into force of any fresh law or statutory rules or order 

(but not due to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), 

Government shall in respect of materials incorporated in the works (excluding the materials 

covered under Clause 10CA and not being material supplied from the Engineer-in-Charge’s 

stores in accordance with Clause 10 hereof) and/or labour engaged on the execution of the work 

after the date of coming into force of such law statutory rule or order be entitled to deduct from 

the dues of the contractor, such amount as shall be equivalent to the difference between the 

prices of the materials and/or wages as prevailed at the time of the last stipulated date for 

receipt of tenders including extensions if any for the work and the prices of materials and/or 

wages of labour on the coming into force of such law, statutory rule or order. This will be 

applicable for the contract period including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from the contractor 

to satisfy himself about reasonability of increase in prices of materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the 

price of any such materials and/or wages of labour, give notice thereof to the Engineer-in- 

Charge stating that the same is given pursuant to this condition together with all information 

relating thereto which he may be in position to supply. 

For this purpose, the labour component of the work executed during period under consideration 

shall be the percentage as specified in Schedule F, of the value of work done during that period 

and the increase/decrease in labour shall be considered on the minimum daily wages in rupees of 

any unskilled adult male mazdoor, fixed under any law, statutory rule or order. 

CLAUSE 10 CA 

This class is applicable for works with a completion period of more then 12 months. 

If after submission of the tender, the price of materials specified in Schedule F increases/ 

decreases beyond the base price(s) as indicated in Schedule F for the work, then the amount of 

the contract shall accordingly be varied and provided further that any such variations shall be 

effected for stipulated period of Contract including the justified period extended under the 

provisions of Clause 5 of the Contract without any action under Clause 2. 

Payment on Account of Increase in Prices/Wages due to Statutory Order(s) Payment due 

to variation in prices of materials after receipt of tender 

However for work done/during the justified period extended as above, it will be limited to 

indices prevailing at the time of updated stipulated date of completion considering the effect of 

extra work (extra time to be calculated on pro-rata basis only as cost of extra work x stipulated 

period/tendered cost). 

The increase/decrease in prices of cement, steel reinforcement, structural steel and POL shall be 

determined by the Price indices issued by the Director General, CPWD. For other items 

provided in the Schedule ‘F’, this shall be determined by the All India Wholesale Price Indices 

of materials as published by Economic Advisor to Government of India, Ministry of Commerce 

and Industry. Base price for cement, steel reinforcement, structural steel and POL shall be as 

issued under the authority of Director General CPWD applicable for Delhi including Noida, 

Gurgaon, Faridabad & Ghaziabad and for other places as issued under the 

authority of Zonal Chief Engineer, CPWD and base price of other materials issued by concerned 

Zonal chief Engineer and as indicated in Schedule ‘F’. In case, price index of a particular 

material is not issued by Ministry of Commerce and Industry, then the price index of nearest 

similar material as indicated in Schedule ‘F’ shall be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be worked 

out as per the formula given below for individual material:- 

Adjustment for component of individual material 
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where, V = Variation in material cost i.e. increase or decrease in the amount of 

rupees to be paid or recovered. P = Base Price of material as issued under authority of DG, 

CPWD or concerned Zonal Chief Engineer and as indicated in Schedule "F". For Projects and 

Original Works 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated quantity of items beyond 

deviation limit and extra /substituted item, paid/to be paid at rates derived on the basis of market 

rate under clause 12.2. 

For Maintenance Works 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond deviation limit 

paid at agreement rate and extra /substituted item being scheduled items, but excluding non 

schedule extra /substituted item paid/to be paid at market rate under 

clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel and POL as issued by the 

DG, CPWD and corresponding to the time of base price of respective material indicated in 

Schedule ‘F’. For other items, if any, provided in Schedule ‘F’, All India Wholesale Price Index 

for the material as published by the Economic Advisor to Government of India, Ministry of 

Industry and Commerce and corresponding to the time of base price of respective material 

indicated in Schedule ‘F’. 

 

CI = Price index for cement, steel reinforcement bars, structural steel and POL as issued under 

the authority of DG, CPWD for period under consideration. For other items, if any, provided in 

Schedule ‘F’, All India Wholesale Price Index for the material for period under consideration as 

published by Economic Advisor to Government of India, Ministry of Industry and Commerce. 

Note: (i) In respect of the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2, the index prevailing at the time of 

updated stipulated date of completion considering the effect of extra work (extra time to be 

calculated on prorata basis only as cost of extra work x stipulated period/ tendered cost) shall be 

considered. Provided always that provisions of the preceding Clause 10 C shall not be applicable 

in respect of Materials covered in this Clause. 

(ii) If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then amount of escalation if 

paid earlier on such excess quantity of material shall be recovered on the basis of cost indices as 

applied at the time of payment of escalation or as prevailing at the time of effecting recovery, 

whichever is higher. 

(iii) Cement mentioned wherever in this clause includes Cement component used in RMC 

brought at site from outside approved RMC plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a register and the cement 

consumption for the same shall be calculated accordingly. 

(v) If built-up steel items are brought at site from workshop, then the variation shall be paid for 

the structural steel up to the period when the built up item/finished product is brought at site. 

CLAUSE 10 CC Payment due to Increase/Decrease in Prices/Wages (excluding materials 

covered under clause 10 CA) after Receipt of Tender for Works 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the 

department in accordance with clause 10 & 34 thereof) and/or wages of labour required for 

execution of the work increase, the contractor shall be compensated for such increase as per 

provisions detailed below and the amount of the contract shall accordingly be varied, subject to 

the condition that that such compensation for escalation in prices and wages shall be available 
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only for the work done during the stipulated period of the contract including the justified period 

extended under the provisions of clause 5 of the contract without any action under clause 2. 

However, for the work done during the justified period extended as above, the compensation as 

detailed below will be limited to prices/wages prevailing at the time of updated stipulated date of 

completion considering the effect of extra work ( extra time to be calculated on pro-rata basis 

only as cost of extra work x stipulated period/tendered cost). 

No such compensation shall be payable for a work for which the stipulated period of completion 

is equal to or less than the time as specified in Schedule F. Such compensation for escalation in 

the prices of materials and labour, when due, shall be worked out based on the following 

provisions:- 

(i) The base date for working out such escalation shall be the last stipulated date of receipt of 

tenders including extension, if any. 

 

CLAUSES OF CONTRACT 

(ii) The cost of work on which escalation will be payable shall be reckoned as below : 

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (A-B) (C) 

(d) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) fresh paid in this quarter : (D) 

(e) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) recovered in this quarter : (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in this quarter (D-E): 

(F) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter(G-H): (I) 

(j) Extra items/deviated quantities of items paid as per Clause 12 

Based on prevailing market rates during this quarter: (J) 

Then, M = C+F+I-J 

N = 0.85 M 

(k) Less cost of material supplied by the department as per Clause 10 and recovered during the 

quarter (K) 

(l) Less cost of services rendered at fixed charges as per Clause 

34 and recovered during the quarter (L) 

Cost of work for which escalation is applicable: 

W = N - (K + L) 

(iii) Components for materials (except cement, reinforcement bars, structural steel, POL or other 

materials covered under clause 10 CA) labour, etc. shall be pre-determined for every work and 

incorporated in the conditions of contract attached to the tender papers included in Schedule ‘F’. 

The decision of the Engineer-in-Charge in working out such percentage shall be binding on the 

contractors. 

(iv) The compensation for escalation for other materials (excluding cement, reinforcement bars, 

structural steel, POL or other materials covered under clause 10 CA) shall be worked as per the 

formula given below:- 

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars, POL 

and other materials covered under clause 10CA) / electrical component of construction 

‘Materials’ 
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Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 

recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 

10CC. 

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement 

bars POL and other materials covered under clause10CA) expressed as percent of the total value 

of work. 

Ml = All India Wholesale Price Index for civil component/electrical component* 

of construction material as worked out on the basis of All India Wholesale Xm MI -MIo 

Vm = W x x 

100 Mlo 

 

Price Index for Individual Commodities/ Group Items for the period under consideration as 

published by Economic Advisor to Govt. of India, Ministry of Industry & Commerce and 

applying weightages to the Individual Commodities/Group Items. (In respect of the justified 

period extended under the provisions of clause 5 of the contract without any action under clause 

2, the index prevailing at the time of updated stipulated date of completion considering the effect 

of extra work (extra time to be calculated on prorata basis only as cost of extra work x stipulated 

period/tendered cost, shall be considered.) 

Mlo = All India Wholesale Price Index for civil component/electrical component* 

of construction material as worked out on the basis of All India Wholesale Price Index for 

Individual Commodities/Group Items valid on the last stipulated date of receipt of tender 

including extension, if any, as published by the Economic Advisor to Govt. of India, Ministry of 

Industry & Commerce and applying weightages to the Individual Commodities/Group items. 

*Note: relevant component only will be applicable. 

(v) The following principles shall be followed while working out the indices mentioned in para 

(iv) above. 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of the said 

quarter. The dates of preparation of bills as finally entered in the Measurement Book by the 

Assistant Engineer/ date of submission of bill finally by the contractor to the department in case 

of computerised measurement books shall be the guiding factor to decide the bills relevant to the 

quarterly interval. The first such payment shall be made at the end of three months after the 

month (excluding the month in which tender was accepted) and thereafter at three months’ 

interval. At the time of completion of the work, the last period for payment might become less 

than 3 months, depending on the actual date of completion. 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the three calendar months. If the 

period up to date of completion after the quarter covered by the last such installment of payment, 

is less than three months, the index Ml and Fl shall be the average of the indices for the months 

falling within that period. 

(vi) The compensation for escalation for labour shall be worked out as per the formula given 

below:- 

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to 

be paid or recovered. 

W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the 

work. 

LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 



RGNIYD, Sriperumbudur  
RGNIYD/Admin/Tender/OHT Pipe line /2016-17 

Page 41 of 105                                                                  Signature of Bidder/Tenderer with Seal 

 

any law, statutory rule or order as applicable on the last date of the quarter previous to the one 

under consideration. (In respect of the justified period extended under the provisions of clause 5 

of the contract without any action under clause 2, the minimum wage prevailing on the last date 

Y LI - LI0 

VL = W x x 

100 Llo 

 

of quarter previous to the quarter pertaining to updated stipulated date of 

Completion considering the effect of extra work (extra time to be calculated 

on prorata basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) 

Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, 

fixed under any law, statutory rule or order as on the last stipulated date of receipt of tender 

including extension, if any. 

(vii) The following principles will be followed while working out the compensation as per 

subpara 

(vi) above. 

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above shall be 

the higher of the wage notified by Government of India, Ministry of Labour and that notified by 

the local administration both relevant to the place of work and the period of reckoning. 

(b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials is paid under this clause. If such 

revision of minimum wages takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rate for an unskilled adult male mazdoor alone shall form the 

basis for working out the escalation compensation payable on the labour component. 

(viii) In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the cost of work under this contract 

and in this regard the formula herein before stated under this Clause 10CC shall mutatis 

mutandis apply, provided that: 

(a) no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of completion 

of the work is equal to or less than the time as specified in Schedule ‘F’. 

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which the 

provision of this sub-clause shall be implemented from time to time and the decision of the 

Engineer-in-Charge in this behalf shall be final and binding on the contractor. 

(ix) Provided always that:- 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 10CA will 

become applicable. 

Note: Updated stipulated date of completion (period of completion plus extra time for extra 

work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken into account 

for calculating the extra time under clause 12.1 for extra time shall not be considered while 

calculating the updated stipulated date of completion for this purpose in clause 10C, clause 

10CA, and clause 10CC. 
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CLAUSE 10 D 

Dismantled Material Govt. Property 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc. as Government’s property and such materials shall be disposed off to the 

best advantage of Government according to th instructions in writing issued by the Engineer-in-

Charge. 

 

CLAUSE 11 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed by the 

Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the contract 

documents together with specifications, designs, drawings and instructions as are not included in 

the standard specifications of Central Public Works Department specified in Schedule ‘F’ or in 

any Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or 

any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The Contractor shall 

take full responsibility for adequacy, suitability and safety of all the works and methods 

of construction. 

CLAUSE 12 : 

Work to be Executed in Accordance with Specifications, Drawings, Orders etc 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a part 

of the works in case of non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any instructions given to 

him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed 

to do in the manner specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do the main work 

except as hereafter provided. 

The completion cost of any agreement for Maintenance works including works of upgradation, 

aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of Tendered amount. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 

12.2 A. For Project and original works: 

In the case of extra item(s) (items that are completely new, and are in addition to 

the items contained in the contract), the contractor may within fifteen days of 
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receipt of order or occurrence of the item(s) claim rates, supported by proper analysis, for the 

work and the engineer-in-charge shall within prescribed time limit of the receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

 

B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 

alteration: 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates 

items), these shall be paid as per the schedule rate plus cost index (at the time of 

tender) plus/minus percentage above/ below quoted contract amount. 

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be 

made as per the prevailing market rate. 

A. For Project and original works: 

In the case of substituted items (items that are taken up with partial substitution or 

in lieu of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as 

mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 

alteration: 

In the case of Substitute Item(s) being the schedule items (Delhi Schedule of 

Rates items), these shall be paid as per the schedule rate plus cost index (at the 

time of tender) plus/minus percentage above/ below quoted contract amount. 

Payment of Substitute in case of non-schedule items (Non-DSR items) shall be 

made as per the prevailing market rate. 

A. For Project and original works: 

The contractor is bound to do VARIATIONS up to + or – 25 % of the aggreement 

quantity of individual Non DSR items and + or – 25% of the value of schedule A Items 

at the same rates accepected and awaded by RGNIYD. 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, 

supported by proper analysis for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates specified in the 

schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 

receipt of the claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so 

determined. 
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B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 

alteration: 

In the case of contract items, which exceed the limits laid down in schedule F, the 

contractor shall be paid rates specified in the schedule of quantities. 

 

The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) 

and Deviated Quantities of contract items are as under: 

(i) If the Tendered value of work is up to Rs. 45 lac : 30 days. 

(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 Crore : 45 days. 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days. 

12.3 A. For Project and original works: 

The provisions of the preceding paragraph shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule F, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise the rates for the work in question 

within one month of the expiry of the said period of fifteen days having regard to the market 

rates. 

B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 

alteration: 

In case of decrease in the rates prevailing in the market of items for the work in 

excess of the limits laid down in Schedule F, the Engineer-in-Charge shall after 

giving notice to the contractor within one month of occurrence of the excess and 

after taking into consideration any reply received from him within fifteen days of the receipt of 

the notice, revise the rates for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date 

account giving complete details of all claims for additional payments to which the contractor 

may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 

which he has executed during the preceding quarter failing which the contractor shall be deemed 

to have waived his right. However, the Superintending Engineer may authorise consideration of 

such claims on merits. 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract: 

(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level. 

(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ tanks and 

other elevated structures : All works up to 1.2 metres above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 metres 

above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub base. 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while 

filing. tender, or necessary for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in 

the description of the item and the relevant specifications, shall be deemed to be included in the 
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rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 

Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to abandon or 

reduce the scope of the works for any reason whatsoever and hence not require the whole or any 

part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water storage 

tanks. 

(ii) Government shall have the option to take over contractor’s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however Government shall be 

bound to take over the materials or such portions thereof as the contractor does not desire to 

retain. For materials taken over or to be taken over by Government, cost of such materials as 

detailed by Engineer-in- Charge shall be paid. The cost shall, however, take into account 

purchase price, cost of transportation and deterioration or damage which may have been caused 

to materials whilst in the custody of the contractor. 

(iii) If any materials supplied by Government are rendered surplus, the same except normal 

wastage shall be returned by the contractor to Government at rates not exceeding those at which 

these were originally issued, less allowance for any deterioration or damage which may have 

been caused whilst the materials were in the custody of the contractor. 

In addition, cost of transporting such materials from site to Government stores, if so required by 

Government, shall be paid. 

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or 

to his other works, whichever is less. If T & P are not transported to either of the said places, no 

cost of transportation shall be payable. 

(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the 

extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 

wage books, time sheets and other relevant documents and evidence as may be necessary to 

enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost 

of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as 

per accepted tender less the cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the Government as per item (ii) above. Provided 

always that against any payments due to the contractor on this account or otherwise, the 

Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balances due 

from the contractor for advance paid in respect of any tool, plants and materials and any other 
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sums which at the date of termination were recoverable by the Government from the contractor 

under the terms of the contract. 

A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of 

cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work less 

the cost of work actually executed under the contract shall be payable. 

Clause 14 

Carrying out part work at risk & cost of contractor 

 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 days in this respect 

from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is 

given in that behalf by the Engineer-in-Charge; or 

Fails to complete the work(s) or items of work with individual dates of completion, on or before 

the date(s) so determined, and does not complete them within the period specified in the notice 

given in writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any 

other right or remedy against the contractor which have either accrued or accrue thereafter to 

Government, by a notice in writing to take the part work / part incomplete work of any item(s) 

out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 

cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 

for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 

execute at the risk and cost of the contractor, the liability of contractor on account of loss or 

damage suffered by Government because of action under this clause shall not exceed 10% of the 

tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in 

all respect in the same manner and at the same rate as if it had been carried out by the original 

contractor under the terms of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 

by the department are less than the amount payable to the contractor at his agreement rates, the 

difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the part work/ 

part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 

by Government as aforesaid after allowing such credit shall without prejudice to any other right 

or remedy available to Government in law or per as agreement be recovered from any money 

due to the contractor on any account, and if such money is insufficient, the contractor shall be 

called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
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thereof towards the dues recoverable from the contractor under the contract and if thereafter 

there remains any balance outstanding, it shall be recovered in accordance with the provisions of 

the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made any advance on anyaccount or 

with a view to the execution of the work or the performance of the contract. 

CLAUSE 15 

Suspension of Work 

 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or any 

part thereof for such time and in such manner as the Engineer-in-Charge may consider necessary 

so as not to cause any damage or injury to the work already done or endanger the safety thereof 

for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 

(c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 

Engineerin- Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which the suspended work 

forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items or work for 

which a separate period of completion is specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 

consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 

indirect expenses of the contractor provided the contractor submits his claim supported by 

details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days. 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 

than three months at a time, except when suspension is ordered for reason (a) in subpara 

(i) above, the contractor may after receipt of such order serve a written notice on the Engineer-

in-Charge requiring permission within fifteen days from receipt by the Engineerin- Charge of 

the said notice, to proceed with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the contractor, if he intends to 

treat the suspension, where it affects only a part of the works as an omission of such part by 

Government or where it affects whole of the works, as an abandonment of the works by 

Government, shall within ten days of expiry of such period of 15 days give notice in writing of 

his intention to the Engineer-in-Charge. In the event of the contractor treating the suspension as 

an abandonment of the contract by Government, he shall have no claim to payment of any 

compensation on account of any profit or 

advantage which he might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, be entitled to such 

compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or 
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wages paid by him to his employees and labour at site, remaining idle in consequence adding to 

the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits 

his claim supported by details to the Engineer-in-Charge within 30 days of the expiry of the 

period of 3 months. 

 

CLAUSE 15 A 

The contractor shall not be entitled to claim any compensation from Government for the loss 

suffered by him on account of delay by Government in the supply of materials in schedule 'B' 

where such delay is covered by the difficulties relating to the supply of wagons, force majeure or 

any reasonable cause beyond the control of the Government. This clause 15 A will not be 

applicable for works where no material is stipulated. 

CLAUSE 16 

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-lncharge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the Department or any organization engaged by the Department for Quality 

Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the work 

or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the 

officers of the organization engaged by the Department for Quality Assurance or to the Chief 

Technical Examiner or his subordinate officers, that any work has been executed with unsound, 

imperfect, or unskillful workmanship, or with materials or articles provided by him for the 

execution 

of the work which are unsound or of a quality inferior to that contracted or otherwise not in 

accordance with the contract, the contractor shall, on demand in writing which shall be made 

within twelve months (six months in the case of work costing Rs. 10 Lac and below except road 

work) of the completion of the work from the Engineer-in-Charge specifying the work, materials 

or articles complained of notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 

the case may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own charge and cost. In the event of 

the failing to do so within a period specified by the Engineer-in- Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 

clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the authority specified in 

schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill if 

the item is so acceptable without detriment to the safety and utility of the item and the structure 

or he may reject the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final 

and binding on the contractor. 

 

CLAUSE 17 
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Action in case Work not done as per Specifications Contractor Liable for Damages, defects 

during defect liability period Compensation in case of Delay of Supply of Material by 

Govt. 

If the contractor or his working people or servants shall break, deface, injure or destroy any part 

of building in which they may be working, or any building, road, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any part is being executed, or 

if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the case 

of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of 

its completion shall have been given by the Engineerin- Charge as aforesaid arising out of defect 

or improper materials or workmanship the contractor shall upon receipt of a notice in writing on 

that behalf make the same good at his 

own expense or in default the Engineer-in-Charge cause the same to be made good by other 

workmen and deduct the expense from any sums that may be due or at any time thereafter may 

become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor shall not be refunded before the 

expiry of twelve months (six months in the case of work costing Rs. Ten lacs and below except 

road work) after the issue of the certificate final or otherwise, of completion of work, or till the 

final bill has been prepared and passed whichever is later. 

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 

security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of 

the security deposit will be refundable after six months and the remaining half after twelve 

months of the issue of the said certificate of completion or till the final bill has been prepared 

and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted 

from contractors shall be refunded within one month from the date of final payment or within 

one month from the date of completion of the maintenance contract whichever is earlier. 

 

 

 

CLAUSE 18 

The contractor shall provide at his own cost all materials (except such special materials, if any, 

as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 

machinery, tools & plants as specified in schedule F. In addition to this, appliances, implements, 

other plants, ladders, cordage, tackle, scaffolding and temporary works required for the proper 

execution of the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together with carriage therefore to and 

from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, necessary for the 

purpose of setting out works, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work or materials. Failing his so doing, the 

same may be provided by the Engineer-in-Charge at the expense of the contractor and the 

expenses may be deducted, from any money due to the contractor, under this contract or 

otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portions thereof. 
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CLAUSE 18 A 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, Government is obliged to pay compensation to a 

workman employed by the contractor, in execution of the works, Government will recover from 

the contractor, the amount of the compensation so paid; and, without prejudice to the rights of 

the Government under sub-section (2) of Section 12, of the said Act, Government shall be at 

liberty to recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by Government to the contractor whether under this contract or otherwise. 

Government shall not be bound to contest any claim made against it under sub-section (1) of 

Section 12, of the said Act, except on the written request of the contractor and upon his giving to 

Government full security for all costs for which Government might become liable in 

consequence of contesting such claim. 

 

 

 

 

 

 

CLAUSE 18 B 

Contractor to Supply Tools & Plants etc. Recovery of Compensation paid to Workmen 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, Government is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and health 

amenities required to be provided under the above said Act and the rules under Clause 19H or 

under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for 

workers employed by C.P.W.D. Contractors, Government will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the 

rights of the Government under sub-section(2) of Section 20, and sub-section (4) of Section 21, 

of the Contract Labour (Regulation and Abolition) Act, 1970, Government shall be 

at liberty to recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by Government to the contractor whether under this contract or otherwise 

Government shall not be bound to contest any claim made against it under sub-section (1) of 

Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 

contractor and upon his giving to the Government full security for all costs for which 

Government 

might become liable in contesting such claim. 

CLAUSE 19 

Ensuring Payment and Amenities to Workers if Contractor fails Labour Laws to be 

complied by the Contractor Payment of Wages 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996. 
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Any failure to fulfil these requirements shall attract the penal provisions of this contract arising 

out of the resultant non-execution of the work. 

CLAUSE 19A 

No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19 B 

 

Payment of wages: 

(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour 

Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 

1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 

sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with 

the Central Public Works Department contractor’s Labour Regulations made by Government 

from time to time in regard to payment of wages, wage period, deductions from wages recovery 

of wages not paid and deductions unauthorizedly made, maintenance of wage books or wage 

slips, publication of scale of wages and other terms of employment, inspection and submission 

of periodical returns and all other matters of the like nature or as per the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 

the contractor any sum required or estimated to be required for making good the loss suffered by 

a worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit 

of the workers, non-payment of wages or of deductions made from his or their wages which are 

not justified by their terms of the contract or non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages 

for weekly holidays to any labours and pay the same to the persons entitled thereto from any 

money due to the contractor by the Engineer-in-Charge concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed 

under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, dated 31-

12-1979 as amended from time to time are inclusive of wages for the weekly day of rest, the 

question of extra payment for weekly holiday would not arise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 

1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour 

(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rules made thereunder from time to time. 

(vi) The contractor shall indemnify and keep indemnified Government against payments to be 

made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour 

Regulations without prejudice to his right to claim indemnity from his sub-contractors. 
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(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this contract. 

(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted 

or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 

Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred 

in that behalf from the contractor. 

 

CLAUSE 19 D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a 

true statement showing in respect of the second half of the preceding month and the first half of 

the current month respectively:- 

(1) the number of labourers employed by him on the work, 

(2) their working yours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fornight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit according to Clause 

19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to Government, a sum not exceeding Rs.200/- 

for each default or materially incorrect statement. The decision of the Divisional Officer shall be 

final in deducting from any bill due to the contractor, the amount levied as fine and be binding 

on the contractor. 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with 

all the rules framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by the Central Public Works Department and its 

contractors. 

CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including 

the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s 

average daily earnings, calculated on total wages earned on the days when full time work was 
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done during a period of three months immediately preceding the date on which she gives notice 

that she expects to be confined or at the rate of Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on the 

total wages earned on the days when full time work was done during a period of three months 

immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a 

total period of not less than six months immediately preceding the date on which she proceeds 

on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in appendix -I and II, and the same shall be kept at the place of work. 

 

 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Public Works Department, Contractor’s Labour Regulations and Model Rules for the 

protection of health and sanitary arrangements for the workers as amended from time to time or 

furnishing any information or submitting or filing any statement under the provisions of the 

above Regulations and’ Rules which is materially incorrect, he/they shall, without prejudice to 

any other liability, pay to the Government a sum not exceeding 

Rs.200/- for every default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s) defaulting continuously in this respect, 

the penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-in-

Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 

observing and complying with the provisions of the C.P.W.D. Contractor’s Labour 

Regulations and Model Rules and the provisions of the Contract Labour (Regulation and 

Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the protection of 

health and sanitary arrangements for work-people employed by the contractor(s) (hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in writing 

to the contractor(s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified in the notice. If 

the contractor(s) shall fail within the period specified in the notice to comply with and/observe 

the said Rules and to provide the amenities to the work-people as aforesaid, the Engineer-in-

Charge shall have the power to provide the 

amenities hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, 

make and maintain at his/their own expense and to approved standards all necessary huts and 

sanitary arrangements required for his/their work-people on the site in connection with the 

execution of the works, and if the same shall not have been erected or constructed, according to 

approved standards, the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be remodelled and/or 

reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards within the 

period specified in the notice, the Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according 

to approved standards at the cost of the contractor(s). 
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CLAUSE 19 H 

Normaly the contractor as to make is own arrangement of water supply required for the 

construction/ curing and for the Laboures. 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of 

land to be approved by the Engineer-in-Charge. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area 

to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family 

staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 

of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the 

total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit 

for every 25 persons residing in the camp. These bathing and washing places shall be suitably 

screened. 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-dried 

bricks, the walls should be plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The 

roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-

Charge and the contractor shall ensure that throughout the period of their occupation, the roofs 

remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 

may be reduced to 6m (20 ft.) according to the availability of site with the approval of the 

Engineer-in-Charge. Back to back construction will be allowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water per 

head per day for drinking purposes and three gallons of clean water per head per day for bathing 

and washing purposes. Where piped water supply is available, supply shall be at stand posts and 

where the supply is from wells or river, tanks which may be of metal or masonry, shall be 

provided. The contractor(s) shall also at his/ their own cost make arrangements for laying pipe 

lines for water supply to his/ their labour camp from the existing mains wherever available, and 

shall pay all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal 

of excreta from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the removal of the excreta through the 

Municipal Committee/authority and inform it about the number of labourers employed so that 

arrangements may be made by such Committee/authority for the removal of the excreta. All 

charges on this account shall be borne by the contractor and paid direct by him to the 

Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of 

dry system. 
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(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical Authorities. 

CLAUSE 19 I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors’ employ upon the work who may be incompetent 

or misconduct himself and the contractor shall forthwith comply with such requirements. In 

respect of maintenance/repair or renovation works etc. where the labour have an easy access to 

the individual houses, the contractor shall issue identity cards to the labourers, whether 

temporary or permanent and he shall be responsible for any untoward action on the part of 

such labour. AE/JE will display a list of contractors working in the colony/Blocks on the notice 

board in the colony and also at the service centre, to apprise the residents about the same. 

 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by any body unauthorizedly during construction, and is handed over to the Engineer-

in-Charge with vacant possession of complete building. If such building though completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account 

will be treated as the delay in completion and for such delay, a levy upto 5% of tendered value 

of work may be imposed by the Superintending Engineer whose decision shall be final both with 

regard to the justification and quantum and be binding on the contractor. 

However, the Superintending Engineer, through a notice, may require the contractor to remove 

the illegal occupation any time on or before construction and delivery. 

CLAUSE 19K 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 

Training Institute/National Institute of construction Management and Research (NICMAR)/ 

National Academy of Construction, CIDC or any similar reputed and recognized Institute 

managed/ certified by State/Central Government. The number of such qualified tradesmen shall 

not be less than 20% of total skilled/semi skilled workers required in each trade at any stage of 

work. 

The contractor shall submit number of man days required in respect of each trade, its scheduling 

and the list of qualified tradesmen along with requisite certificate from recognized Institute to 

Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are found to 

have inadequate skill to execute the work of respective trade, the contractor shall substitute such 

tradesmen within two days of written notice from Engineerin- Charge. Failure on the part of 

contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 

attract a compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per day. 

Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and 

amount of compensation in case of default shall be final and binding. Provided always, that the 

provisions of this clause, shall not be applicable for works with estimated cost put to tender 

being less than Rs. 5 crores. 

 

CLAUSE 19L 
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The ESI and EPF contributions on the part of employer in respect of this contract shall be paid 

by the contractor. These contributions on the part of the employer paid by the contractor shall be 

reimbursed by the Engineer-in-charge to the contractor on actual basis. 

 

CLAUSE 20 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into force 

from time to time. 

CLAUSE 21 

Employment of skilled/semi skilled workers Contribution of EPF and ESI Minimum 

Wages Act to be Complied with Work not to be sublet. Action in case of insolvancy 

 

The contract shall not be assigned or sublet without the written approval of the Engineer-in - 

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors 

or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 

or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, 

or any of his servants or agent to any public officer or person in the employ of Government in 

any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the contract, the 

Engineerin- Charge on behalf of the President of India shall have power to adopt the course 

specified in Clause 3 hereof in the interest of Government and in the event of such course being 

adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Government without reference to the actual 

loss or damage sustained and whether or not any damage shall have been sustained. 

CLAUSE 23 

Where the contractor is a partnership firm, the previous approval in writing of the Engineerin- 

Charge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern, such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby undertaken 

by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 

to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 

and the same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24 

All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 

point or points and in what manner they are to be commenced, and from time to time carried on. 

CLAUSE 25 

Changes in firm’s Constitution to be intimated Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, 

right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 



RGNIYD, Sriperumbudur  
RGNIYD/Admin/Tender/OHT Pipe line /2016-17 

Page 57 of 105                                                                  Signature of Bidder/Tenderer with Seal 

 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineerin- 

Charge on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days request the Consultant  Engineer in 

writing for written instruction or decision. Thereupon, the Consultant Engineer shall give his 

written instructions or decision within a period of one month from the receipt of the contractor’s 

letter. 

If the Consultant Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instructions or decision of the 

Consultant Engineer, the contractor may, within 15 days of the receipt of Consultant Engineer’s 

decision, appeal to the Registrar  who shall afford an opportunity to the contractor to be heard, if 

the latter so desires, and to offer evidence in support of his appeal. The Registrar shall give his 

decision within 30 days of receipt of contractor’s appeal. If the contractor is dissatisfied with the 

decision of the Registarar, the contractor may within 30 days from the receipt of the Registrar 

decision, appeal before the Dispute Redressal Committee (DRC) along with a list of disputes 

with amounts claimed in respect of each such dispute and giving reference to the rejection of his 

disputes by the Registrar. The Dispute Redressal Committee (DRC) shall give his decision 

within a period of 90 days from the receipt of Contractor’s appeal. The constitution of Dispute 

Redressal Committee (DRC) shall be as indicated in Schedule ‘F’. If the Dispute Redressal 

Committee (DRC) fails to give his decision within the aforesaid period or any party is 

dissatisfied with the decision of Dispute Redressal Committee (DRC), then either party may 

within a period of 30 days from the receipt of the decision of Dispute Redressal Committee 

(DRC), give notice to the The Registrar for appointment of arbitrator on prescribed proforma as 

per Appendix XV, 

failing which the said decision shall be final binding and conclusive and not referable to 

adjudication by the arbitrator. It is a term of contract that each party invoking arbitration must 

exhaust the aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 

(ii) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) 

above, disputes or difference shall be referred for adjudication through arbitration by a sole 

arbitrator appointed by the Registrar, RGNIYD 

. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reason whatsoever, another sole arbitrator shall be appointed in the manner 

aforesaid. Such person shall be entitled to proceed with the reference from the stage at which it 

was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of 

arbitrator and giving reference to the rejection by the Registrar, RGNIYD  of the appeal. 

It is also a term of this contract that no person, other than a person appointed by such Registrar/ 

RGNIYD, as aforesaid, should act as arbitrator and if for any reason that is not possible, the 

matter shall not be referred to arbitration at all. 

It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of 

receiving the intimation from the Engineer-in-charge that the final bill is ready for payment, the 

claim of the contractor shall be deemed to have been waived and absolutely barred and the 
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Government shall be discharged and released of all liabilities under the contract in respect of 

these claims. 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 

the rules made thereunder and for the time being in force shall apply to the arbitration 

proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 

referred to him by the appointing authority and give separate award against each dispute and 

claim referred to him and in all cases where the total amount of the claims by any party exceeds 

Rs. 1,00,000/-, the arbitrator shall give reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 

equally by both the parties. 

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. The venue of the arbitration shall be such place as may 

be fixed by the arbitrator in his sole discretion. The fees, if any, of 

the arbitrator shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties. The cost of the reference and of the award (including the fees, if 

any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 

and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of 

costs to be so paid. 

 

CLAUSE 26 

The contractor shall fully indemnify and keep indemnified the President of India against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any article 

or part thereof included in the contract. In the event of any claims made under or action brought 

against Government in respect of any such matters as aforesaid, the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle 

any dispute or to conduct any litigation that may arise therefrom, 

provided that the contractor shall not be liable to indemnify the President of India if the 

infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, 

the contractor shall be entitled to payment in respect of the items of work involved or the part of 

the work in question at the same rates as are payable under this contract for such items, or if the 

part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered in 

the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 

conclusive against the contractor with regard to any sum or sums payable to him under the 

provisions of the clause. 

 

CLAUSE 28 

In the case of any class of work for which there is no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
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shall be carried out as per manufacturers’ specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of the Engineer-

in-Charge. 

 

CLAUSE 29 

Contractor to indemnify Govt. against Patent Rights Lumpsum Provisions in 

Tender Action where no Specifications are specified Withholding and lien in respect of 

sum due from contractor 

 

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Government shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 

any deposited by the contractor and for the purpose aforesaid, the Engineerin- Charge or the 

Government shall be entitled to withhold the security deposit, if any, furnished as the case may 

be and also have a lien over the same pending finalisation or adjudication of any such claim. In 

the event of the security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or the Government shall be 

entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time thereafter 

become 

payable to the contractor under the same contract or any other contract with the 

Engineer-in-Charge of the Government or any contracting person through the Engineerin- 

Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or Government will be kept 

withheld or retained as such by the Engineer-in-Charge or Government till the claim arising out 

of or under the contract is determined by the arbitrator(if the contract is governed by the 

arbitration clause) by the competent court, as the case may be and that the contractor will have 

no claim for interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a limited company, the 

Engineer-in-Charge or the Government shall be entitled to withhold and also have a lien to 

retain towards such claimed amount or amounts in whole or in part from any sum found payable 

to any partner/limited company as the case may be, whether in his individual capacity or 

otherwise. 

(ii) Government shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be made 

after payment of the final bill and if as a result of such audit and technical examination any sum 

is found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for Government to recover the same from him in the manner prescribed in sub-clause (i) 

of this clause or in any other manner legally permissible; and if it is found that the contractor 

was paid less than what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by Government to the 

contractor, without any interest thereon whatsoever. 

Provided that the Government shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has been 
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agreed upon between the Superintending Engineer or Executive Engineer on the one hand and 

the contractor on the other under any term of the contract permitting payment for work after 

assessment by the Consultant Engineer (or) Director ,RGNIYD. 

 

CLAUSE 29A 

Lien in respect of claims in other Contracts 

Any sum of money due and payable to the contractor (including the security deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge 

or the Government or any other contracting person or persons through Engineer-in-Charge 

against any claim of the Engineer-in-Charge or Government or such other person or persons in 

respect of payment of a sum of money arising out of or under any other contract made by the 

contractor with the Engineer- in-Charge or the Government or with such other person or 

persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the Government will be kept withheld or retained as such 

by the Engineer-in-Charge or the Government or till his claim arising out of the same contract or 

any other contract is either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30 

The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever on or in connection with the work or recruit labour from area within a radius of 32 

km (20 miles) of the controlled area. Subject as above the contractor shall employ imported 

labour only i.e., deposit imported labour or labour imported by contractors from area, from 

which import is permitted. 

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees 

not more than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any labourer who may be pointed out by the 

Engineerin- Charge as being a coal mining or controlled area labourer. Failure to do so shall 

render the contractor liable to pay to Government a sum calculated at the rate of Rs.10/- per day 

per labourer. The certificate of the Engineer-in-Charge about the number of coal mining or 

controlled area labourer and the number of days for which they worked shall be final and 

binding upon all parties to this contract. It is declared and agreed between the parties that the 

aforesaid stipulation in this clause is one in which the public are interested within the meaning of 

the exception in Section 74 of Indian Contract Act, 1872. 

Explanation:- Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 

Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of the Central 

Government. 

CLAUSE 31 

Employment of coal mining or controlled area labour not permissible Unfiltered water 

supply Departmental water supply, if available 

 

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes to 
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the satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 

are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

CLAUSE 31 A 

Water if available may be supplied to the contractor by the department subject to the following 

conditions:- 

(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 

(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of 

pipelines from existing main of source of supply. 

(iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be 

incumbent on the contractor(s) to make alternative arrangements for water at his/ their own cost 

in the event of any temporary break down in the Government water main so that the progress of 

his/their work is not held up for want of water. No claim of damage or refund of water charges 

will be entertained on account of such break down. 

CLAUSE 32 

(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge 

shall be recovered from the contractor on that account. The contractor shall, however, draw 

water at such hours of the day that it does not interfere with the normal use for which the hand 

pumps and wells are intended. He will also be responsible for all damage and abnormal repairs 

arising out of his use, the cost of which shall be recoverable from him. The Engineer-in-Charge 

shall be the final authority to determine the cost recoverable from the contractor on this account 

and his decision shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in Government land for taking 

water for construction purposes only after he has got permission of the Engineer-in- Charge in 

writing. No charges shall be recovered from the contractor on this account, but the contractor 

shall be required to provide necessary safety arrangements to avoid any accidents or damage to 

adjacent buildings, roads and service lines. 

He shall be responsible for any accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. 

 

CLAUSE 33 

Notwithstanding anything contained to the contrary in this contract, where any materials for the 

execution of the contract are procured with the assistance of Government either by issue from 

Government stocks or purchase made under orders or permits or licences issued by Government, 

the contractor shall hold the said materials economically and solely for the purpose of the 

contract and not dispose of them without the written permission of the Government and return, if 

required by the Engineer-in-Charge, all surplus or unserviceable materials that may be left with 

him after the completion of the contract or at its termination for any reason whatsoever on being 

paid or credited such price as the Engineer-in-Charge shall determine having due regard to the 

condition of the materials. The price allowed to the contractor however shall not exceed the 

amount charged to him excluding the element of storage charges. The decision of the 

Engineerin- 

Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to throwing himself open to action for contravention of the terms of 

the licence or permit and/or for criminal breach of trust, be liable to Government for all moneys, 
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advantages or profits resulting or which in the usual course would have resulted to him by 

reason of such breach. 

 

CLAUSE 34 

Alternate water arrangements Return of Surplus materials Hire of Plant & Machinery 

 

(i) The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work except for the Plant & 

Machinery listed in Schedule ‘C’ and stipulated for issue to the contractor. If the contractor 

requires any item of T&P on hire from the T&P available with the Government over and above 

the T&P stipulated for issue, the Government will, if such item is available, hire it to the 

contractor at rates to be agreed upon between him and the Engineer-in-Charge. In such a case, 

all the conditions hereunder for issue of T&P shall also be applicable to such T&P as is agreed 

to be issued. 

(ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made 

over and taken back at the departmental equipment yard/shed shown in Schedule ‘C’ and the 

contractor shall bear the cost of carriage from the place of issue to the site of work and back. The 

contractor shall be responsible to return the plant and machinery with condition in which it was 

handed over to him, and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation and otherwise during transit including 

damage to or loss of plant and for all losses due to his failure to return the same soon after the 

completion of the work for which it was issued. The Divisional Engineer shall be the sole judge 

to determine the liability of the contractor and its extent in this regard and his decision shall be 

final and binding on the contractor. 

(iii) The plant and machinery as stipulated above will be issued as and when available and if 

required by the contractor. The contractor shall arrange his programme of work according to the 

availability of the plant and machinery and no claim, whatsoever, will be entertained from him 

for any delay in supply by the Department. 

(iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the date the 

plant and machinery made over upto and inclusive of the date of the return in good order even 

though the same may not have been working for any cause except major breakdown due to no 

fault of the contractor or faulty use requiring more than three working days continuously 

(excluding intervening holidays and Sundays) for bringing the plant in order. The contractor 

shall immediately intimate in writing to the Engineer-in- Charge when any plant or machinery 

gets out of order requiring major repairs as aforesaid. The 

Engineer-in-Charge shall record the date and time of receipt of such intimation in the log sheet 

of the plant or machinery. Based on this if the breakdown before lunch period or major 

breakdown will be computed considering half a day’s breakdown on the day of complaint. If the 

breakdown occurs in the post lunch period of major breakdown will be computed starting from 

the next working day. In case of any dispute under this clause, the decision of the 

Superintending Engineer shall be final and binding on the contractor. 

(v) The hire charges shown above are for each day of 8 hours (inclusive of the one hour lunch 

break) or part thereof. 

(vi) Hire charges will include service of operating staff as required and also supply of lubricating 

oil and stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. for 

running the plant and machinery and also the full time chowkidar for guarding the plant and 

machinery against any loss or damage shall be arranged by the contractor who shall be fully 

responsible for the safeguard and security of plant and machinery. The contractor shall on or 

before the supply of plant and machinery sign an agreement indemnifying the Department 
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against any loss or damage caused to the plant and machinery either during transit or at site of 

work. 

(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 

hour lunch break. In case of an urgent work however, the Engineer-in-Charge may, at his 

discretion, allow the plant and machinery to be worked for more than normal period of 8 hours a 

day. In that case, the hourly hire charges for overtime to be borne by the contractor shall be 50% 

more than the normal proportionate hourly charges (1/8th of the daily charges) subject to a 

minimum of half day’s normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one hour and a period of less 

than half an hour will be ignored. 

(viii) The contractor shall release the plant and machinery every seventh day for periodical 

servicing and/or wash out which may take about three to four hours or more. Hire charges for 

full day shall be recovered from the contractor for the day of servicing/ wash out irrespective of 

the period employed in servicing. 

(ix) The plant and machinery once issued to the contractor shall not be returned by him on 

account of lack of arrangements of labour and materials, etc. on his part, the same will be 

returned only when they are required for major repairs or when in the opinion of the Engineer-

in-Charge, the work or a portion of work for which the same was issued is completed. 

(x) Log Book for recording the hours of daily work for each of the plant and machinery supplied 

to the contractor will be maintained by the Department and will be countersigned by the 

contractor or his authorized agent daily. In case the contractor contests the correctness of the 

entries and/or fails to sign the Log Book, the decision of the Engineerin- Charge shall be final 

and binding on him. Hire charges will be calculated according to the entries in the Log Book and 

will be binding on the contractor. Recovery on account of hire charges for road rollers shall be 

made for the minimum number of days worked out on the assumption that a roller can 

consolidate per day and maximum quantity of materials or area surfacing as noted against each 

in the annexed statement (see attached annexure). 

(xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and 

the drum washed at the close of the work each day or each occasion. 

(a) In case rollers for consolidation are employed by the contractor himself, log book for such 

rollers shall be maintained in the same manner as is done in case of 

departmental rollers, maximum quantity of any items to be consolidated for each 

roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers, recovery for 

the less roller days shall be made at the stipulated issue rate. 

(xii) The contractor shall be responsible to return the plant and machinery in the condition in 

which it was handed over to him and he shall be responsible for all damage caused to the said 

plant and machinery at the site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure to return the same soon 

after the completion of the work for which it was issued. The Divisional Engineer shall be the 

sole judge to determine the liability of the contractor and its extent in this regard and his 

decision shall be final and binding on the contractor. 

(xiii) The contractor will be exempted from levy of any hire charges for the number of days he is 

called upon in writing by the Engineer-in-Charge to suspend execution of the work, provided 

Government plant and machinery in question have, in fact, remained idle with the contractor 

because of the suspension 

(xiv) In the event of the contractor not requiring any item of plant and machinery issued by 

Government though not stipulated for issue in Schedule ‘C’ any time after taking delivery at the 

place of issue, he may return it after two days written notice or at any time without notice if he 

agrees to pay hire charges for two additional days without, in any way, affecting the right of the 
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Engineer-in-Charge to use the said plant and machinery during the said period of two days as he 

likes including hiring out to a third party. 

 

CLAUSE 35 

Condition relating to use of asphaltic materials 

(i) The contractor undertakes to make arrangement for the supervision of the work by the firm 

supplying the tar or bitumen used. 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 

standard formula, before the process of painting is started and shall hypothecate it to the 

Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on account 

of lesser use of materials in actual execution for reasons other than authorized changes of 

specifications and abandonment of portion of work, a corresponding deduction equivalent to the 

cost of unused materials as determined by the Engineer-in-Charge shall be made and the 

material return to the contractors. Although the materials are hypothecated to Government, the 

contractor undertakes the responsibility for their proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the consent of the 

Engineer-in- Charge in writing. 

 

(iii) The contractor shall be responsible for rectifying defects noticed within a year from the date 

of completion of the work and the portion of the security deposit relating to asphaltic work shall 

be refunded after the expiry of this period. 

 

CLAUSE 36 

Employment of Technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of the work and 

all along thereafter as may be necessary for proper fulfilling of the obligations under the 

contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 

qualifications, experience, age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical 

representative(s) who will be supervising the work. Minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower than specified in 

Schedule ‘F’. The Engineer-in-Charge shall within 3 days of receipt of such communication 

intimate in writing his approval or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative(s) according to the provisions of this clause. Decision of the 

tender accepting authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative and other technical representative(s) shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-charge and shall be available at 

site before start of work. 

All the provisions applicable to the principal technical representative under the Clause will also 

be applicable to other technical representative(s) The principal technical representative and other 

technical representative(s) shall be present at the site of work for supervision at all times when 

any construction activity is in progress and also present himself/themselves, as required, to the 

Engineer-in-Charge and/or his designated representative to take instructions. Instructions given 

to the principal technical representative or other technical representative(s) shall be deemed to 

have the same force as if these have been given to the contractor. The principal technical 
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representative and other technical representative(s) shall be actually available at site fully during 

all stages of execution of work, during recording/checking/test checking of measurements of 

works and whenever so required by the Engineer-in-Charge and shall also note down 

instructions conveyed by the Engineer-in- Charge or his designated representative(s) in the site 

order book and shall affix his/their signature in token of noting down the instructions and in 

token of acceptance of measurements/ checked measurements/ test checked measurements. The 

representative(s) shall not look after any other work. 

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as 

aforesaid shall be provided in event of absence of any of the representative(s) by more than two 

days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, 

is convinced that no such technical representative(s) is/are effectively appointed or is/are 

effectively attending or fulfilling the provision of this clause, a recovery (nonrefundable) shall 

be effected from the contractor as specified in Schedule ‘F’ and the decision of the Engineer-In-

Charge as recorded in the site order book and measurement recorded checked/test checked in 

Measurement Books shall be final and binding on the contractor. Further if the contractor fails to 

appoint suitable technical Principal technical representative and/or other technical 

representative(s) and if such appointed persons are not effectively present or are absent by more 

than two days without duly approved 

substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall 

have full powers to suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the delay so 

caused to the work. The contractor shall submit a certificate of employment of the technical 

representative(s) (in the form of copy of Form-16 or CPF deduction issued to the Engineers 

employed by him) alongwith every on account bill final bill and shall produce evidence if at any 

time so required bythe Engineer-in-Charge. 

(ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary 

for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall not be 

employed again at works site without the written permission of the Engineerin- Charge and the 

persons so removed shall be replaced as soon as possible by competent substitutes. 

 

CLAUSE 37 

(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers Welfare Cess 

or any other tax or Cess in respect of this contract shall be payable by the contractor and 

Government shall not entertain any claim whatsoever in this respect. However, in respect of 

service tax, same shall be paid by the contractor to the concerned department on demand and it 

will be reimbursed to him by the Engineer-in-Charge after satisfying that it has been actually 

and genuinely paid by the contractor. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Government of India and does not any time become payable by the contractor to 
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the State Government, Local authorities in respect of any material used by the contractor in the 

works, then in such a case, it shall be lawful to the Government of India and it will have the right 

and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the 

contractor. 

 

CLAUSE 38 

(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 

payable under respective statutes. However, if any further tax or levy or cess is 

imposed by Statute, after the last stipulated date for the receipt of tender including 

extensions if any and the contractor thereupon necessarily and properly pays 

such taxes/levies/cess, the contractor shall be reimbursed the amount so paid, 

provided such payments, if any, is not, in the opinion of the Superintending engineer (whose 

decision shall be final and binding on the contractor) attributable to delay in execution of work 

within the control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of 

the same by a duly authorized representative of the Government and/or the 

Engineer-in-Charge and shall also furnish such other information/document as 

the Engineer-in-Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, give a written notice thereof to the Engineer-in-charge 

that the same is given pursuant to this condition, together with all necessary information 

relating thereto. 

CLAUSE 39 

Levy/Taxes payable by Contractor Conditions for reimbursement of levy/taxes if levied 

after receipt of tenders 

 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Divisional Officer on behalf of the President of India shall have the option of terminating the 

contract without compensation to the contractor. 

 

CLAUSE 40 

The contractor shall not be permitted to tender for works in the RGNIYD circle (Division in case 

of contractors of Horticulture/Nursery categories) responsible for award and execution of 

contracts in which his near relative is posted as Divisional Accountant or as an officer in any 

capacity between the grades of the Consultant Engineer and Junior Engineer (both inclusive). He 

shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any Gazetted Officer in the 

RGNIYD. or in the Ministry of Urban Development. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of contractors of this 

Department. If however the contractor is registered in any other department, he shall be debarred 

from tendering in RGNIYD for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, children 

and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-

laws. 

 

CLAUSE 41 

No engineer of gazetted rank or other gazetted officer employed in engineering or 
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administrative duties in an engineering department of the Government of India shall work as a 

contractor or employee of a contractor for a period of one year after his retirement from 

government service without the previous permission of Government of India in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is found at any 

time to be such a person who had not obtained the permission of Government of India as 

aforesaid, before submission of the tender or engagement in the contractor’s service, as the case 

may be. 

 

CLAUSE 42 

Termination of Contract on death of contractor If relative working in RGNIYD then the 

contractor not allowed to tender No Gazetted Engineer to work as Contractor within one 

year of retirement Return of material & recovery for excess material issued. 

(i) After completion of the work and also at any intermediate stage in the event of 

nonreconciliation of materials issued, consumed and in balance - (see Clause 10), 

theoretical quantity of materials issued by the Government for use in the work shall be 

calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates mentioned in 

Schedule ‘F’. In case any item is executed for which standard constants for the consumption of 

cement or bitumen are not available in the above mentioned schedule/statement or cannot be 

derived from the same shall be calculated on the basis of standard formula to be laid down by 

the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the 

quantity required as per design or as authorized by Engineer-in-Charge, including authorized 

lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being 

determined and compared with the actual issues each diameter wise, section wise and category 

wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 

G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage 

due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such 

determination & comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 

(ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‘F’. The difference in the net quantities of material actually issued to the 

contractor and the theoretical quantities including such authorized variation, if not returned by 

the contractor or if not fully reconciled to the satisfaction of the Engineer-in- Charge within 

fifteen days of the issue of written notice by the Engineer-in-charge to this effect shall be 

recovered at the rates specified in Schedule ‘F’, without prejudice to the provision of the 

relevant conditions regarding return of materials governing the contract. 

Decision of Engineer-in-Charge in regard to theoretical quantities of materials, which should 

have been actually used as per the Annexure of the standard schedule of rates and recovery at 

rates specified in Schedule ‘F’, shall be final & binding on the contractor. 

For non scheduled items, the decision of the Superintending Engineer regarding theoretical 

uantities of materials which should have been actually used, shall be final and binding on the 

contractor. 

(iii) The said action under this clause is without prejudice to the right of the Government to take 

action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 
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CLAUSE 43 

Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 

him to that effect obtained. In the event of the work or any materials properly brought to the site 

for incorporation in the work being damaged or destroyed in consequence of hostilities or 

warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 

remove any debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in accordance 

with the provision of this agreement for the work of clearing the site of debris, stacking or 

removal of serviceable material and for reconstruction of all works ordered by the Engineer-in- 

Charge, such payments being in addition to compensation upto the value of the work originally 

executed before being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall be assessed by the 

Divisional Officer upto Rs.5,000/- and by the Consultant Engineer concerned for a higher 

amount. The contractor shall be paid for the damages/destruction suffered and for restoring the 

material at the rate based on analysis of rates tendered for in accordance with the provision of 

the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 

materials and the purpose for which they were collected shall be final and 

binding on all parties to this contract. Provided always that no compensation shall be payable for 

any loss in consequence of hostilities or warlike operations (a) unless the contractor had taken 

all such precautions against air raid as are deemed necessary by the A.R.P. Officers or the 

Engineer-in-Charge 

(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the Divisional Officer. 

 

CLAUSE 44 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

contract and the Superintending Engineer may, in his discretion, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any violation 

by him of the provisions of the said Act. 

 

CLAUSE 45 

Apprentices Act provisions to be complied with Release of Security deposit after labour 

clearance 

Release of Security Deposit of the work shall not be refunded till the contractor produces a 

clearance deposit after labour certificate from the Labour Officer. As soon as the work is 

virtually complete the contractor shall apply for the clearance certificate to the Labour Officer 

under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any complaint is pending against 

the contractor in respect of the work. If no complaint is pending, on record till after 3 months 

after completion of the work and/or no communication is received from the Labour Officer to 

this effect till six months after the date of completion, it will be deemed 
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to have received the clearance certificate and the Security Deposit will be released if otherwise 

due. 

NOTE: 

In case of difference or ambiguity in Hindi and English version, the English version will prevail. 

 

 

 

 

 

 

 

 

 

 

 

INTEGRITY PACT 

To, 

……………………….., 

……………………….., 

……………………….. 

Sub: NIT No. …………………………………. for the work ……………................... 

Dear Sir, 

It is here by declared that RGNIYD is committed to follow the principle of transparency, equity 

and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 

failing which the tenderer/bidder will stand disqualified from the tendering process and the bid 

of the bidder would be summarily rejected. This declaration shall form part and parcel of the 

Integrity Agreement and signing of the same shall be deemed as acceptance and signing of the 

Integrity Agreement on behalf of the RGNIYD. 

Yours faithfully 

Director , RGNIYD 

 

INTEGRITY PACT 

To, 

Director , RGNIYD, 

……………………….., 

……………………….. 

Sub: Submission of Tender for the work of ………………………....…………….... 

Dear Sir, 

I/We acknowledge that RGNIYD is committed to follow the principles thereof as enumerated in 

the Integrity Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. 

I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from 
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the main contract, which will come into existence when tender/bid is finally accepted by 

RGNIYD. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be 

in the line with Article 

1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, RGNIYD shall have unqualified, absolute and unfettered right 

to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and 

conditions of the tender/ bid. 

Yours faithfully 

(Duly authorized signatory of the Bidder) 

 

To be signed by the bidder and same signatory competent / authorized to sign 

the relevant contract on behalf of RGNIYD. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

President of India represented through Executive Engineer, 

................................................................., 

(Name of Division) 

RGNIYD, ......................................................................................................, (Hereinafter referred 

as the 

(Address of Division) 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

AND 

......................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

through ................................................................................................... (Hereinafter referred to as 

the (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 

(hereinafter referred 

to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for 

........................................................................................................................................................... 

(Name of work) 

hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 
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(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise for 

or accept, for self or third person, any material or immaterial benefit which the person is not 

legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, provide to 

all Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional 

information through which the Bidder(s) could obtain an advantage in relation to the Tender 

process or the Contract 

execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 

or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 

regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Government / Department all 

suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation or award of a 

contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner’s employees involved in the Tender process or 

execution of the Contract or to any third person any material or other benefit which he/she is not 

legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 

the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 

other actions to restrict competitiveness or to cartelize in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or 

personal gain), or pass on to others, any information or documents provided by the 

Principal/Owner as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality 

shall disclose names 

and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not both. Further, in 

cases where an agent participate in a tender on behalf of one manufacturer, he shall not be 
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allowed to quote on behalf of another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or 

to influence the procurement process to the detriment of the Government interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or influencing a 

decision through intimidation, threat or the use of force directly or indirectly, where potential or 

actual injury may befall upon a person, his/ her reputation or property to influence their 

participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have the 

following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 

Bidder/ Contractor accepts and 

undertakes to respect and uphold the Principal/Owner’s absolute right: 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such as to 

put his reliability or credibility in question, the Principal/Owner after giving 14 days notice to 

the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 

process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. 

The imposition and duration of the exclusion will be determined by the severity of transgression 

and determined by the Principal/Owner. Such exclusion may be forever or for a limited period as 

decided by the Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the Contract 

according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may 

have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing 

agencies for further investigation. 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in India 

that could justify his exclusion from the Tender process. 
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(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 

discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-

vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/ Owner and the bidder, along with the Tender or violate its provisions at 

any stage of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 

despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 

Competent Authority, RGNIYD. 

Article 7- Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters 

of the Division of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 

members. In case of a Company, the Pact must be signed by a representative duly authorized by 

board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 

in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 

arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed 

to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 

brevity, both the Parties agree that 

this Integrity Pact will have precedence over the Tender/Contact documents with regard any of 

the provisions covered under this Integrity Pact. 
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Principal/Owner) 

................................................................ 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Place: 

Dated : 

 

C.P.W.D. SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 

horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 

ends there of with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should 

be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or railing 

whose minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 

while the width between side rails in rung ladder shall in no case be less than 29 cm. (11½") for 

ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width should be 

increased at least ¼” for each 

additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to 

any person or the public. 

The contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defence of every suit, action or other proceedings at 

law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit; action or 
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proceedings to any such person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. 

The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give 

suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 

The excavated 

materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of 

the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 

(i). If the bore well is successful, it should be safely capped to avoid caving and collapse of the 

bore well. The failed and the abandoned ones should be completely refilled to avoid caving and 

collapse; 

(ii). During drilling, Sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer in-charge of the work; 

 

(iii). Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m alround the point of drilling 

to avoid entry of people; 

(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above 

ground level and 0.60m below ground level should be constructed around the well casing; 

(v). After the completion of the borewell, the contractor should cap the bore well properly by 

welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the 

soil. This should be done even while reparing the pump; 

(vi). After the borewell is drilled the entire site should be brought to the ground level. 

7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned:- The following safety equipment shall invariably 

be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated atleast for an hour before the 
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workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off 

with suitable railing and provided with warning signals or boards to prevent accident to the 

public. In addition, the contractor shall ensure that the following safety measure are adhered to :- 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any 

other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 

allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these shall 

be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 

they should be placed at least 2 metres away from the opening and on the leeward side protected 

from wind so that they will not be a source of friction on any inflammable gas that might be 

present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing to work in the manhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when necessary). 

They must be supplied with barrier cream for anointing the limbs before working inside the 

sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 

case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of paste or ready 

made paint. 
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(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 

Contractor shall not employ women and men below the age of 18 on the work of painting with 

product containing lead in any form, wherever men above the age of 18 are employed on the 

work of lead painting, the following principles 

must be observed for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of C.P.W.D PWD(DA). 

(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision, should be made for prompt first aid 

treatment of all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions :- 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 

winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of a hoisting machine having a variable safe working load 

each safe working load and the condition under which it is applicable shall be clearly indicated. 

No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineerin- Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 

site of work and get it verified by the Electrical Engineer concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be provided 

with such means as will reduce to the minimum the risk of accidental descent of the load. 

Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations which are already energized, 

insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should 

be provided. The worker should not wear any rings, watches and carry keys or other materials 

which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 

 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of Central Public 

Works Department/ PWD (DA) in which twenty or more workers are ordinarily employed or are 

proposed to be employed in any day during the period during which the contract work is in 

progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 

progress. 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract labour 

or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment:- 

(a) For work places in which the number of contract labour employed does not exceed 50- Each 

first-aid box shall contain the following equipments :- 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated 

on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 
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10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

 

 

(b) For work places in which the number of contract labour exceed 50. 

Each first-aid box shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes /Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill to 

the nearest hospital. 

 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an Intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well which is 

within such proximity of latrine, drain or any other source of pollution, the well shall be properly 
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chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 

and be provided with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely :- 

(a) Where female are employed, there shall be at least one latrine for every 25 females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. Provided 

that, where the number of males or females exceeds 100, it shall be sufficient if there is one 

latrine for 25 males or females as the case may be upto the first 100, and one for every 50 

thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 

a proper door and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers “For 

Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 

females upto the first 500 and one for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 

(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made by 

means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of 

night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. 

layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will 

turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respectof the contractor’s workmen or employees on the site. The contractor shall be responsible 

for payment of any charges which may be levied by Municipal or Cantonment Authority for 

execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 
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At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building 

under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall 

be provided two rooms of reasonable dimensions for the use of their children under the age of 

six years. One room shall be used as a play room for the children and the other as their bedroom. 

The rooms shall be constructed with specifications as per clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when the 

number of women workers does not exceed 50 and two when the number of women workers 

exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their attendants 

and mothers of the children. 

 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such 

contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be 

accommodated as prescribed in sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 
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(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipments necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 

maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning 

of utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipments provided for the 

canteen. 

(c) The cost of purchase, repairs and replacement of equipments including furniture, crockery, 

cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest and amounts spent on the provision and maintenance of equipments provided for 

the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 

the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 

him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall form an integral part of the contracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 

 

C.P.W.D. Contractor’s Labour Regulations 

1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 

2. DEFINITIONS 

i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the Central Public Works 

Department/PWD (DA) to do any skilled, semiskilled or unskilled manual, supervisory, 

technical or clerical work for hire 

or reward, whether the terms of employment are expressed or implied but does not include any 

person :- 

a) Who is employed mainly in a managerial or administrative capacity : or 
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b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees 

per mensem or exercises either by the nature of the duties attached to the office or by reason of 

powers vested in him, functions mainly of managerial nature: or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out by 

or on behalf of the principal employers to be made up cleaned, washed, altered, ornamental 

finished, repaired adopted or otherwise processed for sale for the purpose of the trade or 

business of the principal employers and the process is to be carried out either in the home of the 

out worker or in some other premises, not being premises under the control and management of 

the principal employer. 

No person below the age of 14 years shall be employed to act as a workman. 

ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result other than 

a mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 

more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the Minimum Wages Act 

are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day 

wages at the rate applicable to the next preceding day, provided he has worked under the same 

contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of 

the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority 

of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before the 

expiry of seventh day and in other cases before the expiry of tenth day after the last day of the 

wage period in respect of which the wages are payable. 
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iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date on 

which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him 

in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the Payment 

of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgment. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Junior Engineer or any other authorised representative of the Engineer-in-Charge who will 

be required to be present at the place and time of disbursement of wages by the contractor to 

workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of 

the Engineer-in-Charge as the case may be, a certificate under his signature at the end of the 

entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the 

following 

form:- 

“Certified that the amount shown in column No ......................has been paid to the workman 

concerned in my presence on ........................... at ....................... 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period 

for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where such 

damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-X 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against such 

fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 
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(v) No fine imposed on any worker shall be recovered from him by instalment, or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of Wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when admitted in Hospital, 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

I) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 

1971 

(Appendix-XI) 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-X) 

vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the 

CL (R&A) Rules 1971 (Appendix-XII) 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 

(Appendix-XIII) 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 

(Appendix-XIV) 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-VII) 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice each day, once 

at the commencement of the day and again after the rest interval, before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under reference. 
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v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-VIII). 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be made 

available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 

authorised by the Ministry of Urban 

Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquires with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to 

which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 

case an appeal is made by the 

contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 

Director , RGNIYD after the Consultant Engineer has given his decision on such appeal. 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from 

the receipt of the report form the Labour Officer or the Superintending Engineer as the case may 

be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Superintending Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of his 

appeal to the Director , RGNIYD concerned but subject to such appeal, the decision of the 

officer shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by:- 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by any 

other workman employed in the industry in which the worker is employed. 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :- 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by any 

other employer, engaged in the industry in which the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the Labour Officer 

or any other person, authorised by the Central Government on his behalf. 

 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Consultant Engineer concerned shall be final. 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

Name and address of the contractor............................................................................................ 

Name and location of the work................................................................................................ 

Name of the 

employee 

Father's/ 

husband's name 

Nature of 

employment 

Period of actual 

employment 

Date on which 

notice of 

confinement 

given 

     

     

     

 

Date on which name maternity leave commenced and ended 

Date of delivery 

/miscarriage 

In case of delivery In case of miscarriage 

 Commenced Ended Commenced Ended 

     

     

 

Leave pay paid to the employee 

In case of delivery In case of miscarriage Remarks 

Rate of leave pay Amount paid Rate of leave pay Amount paid  
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTOR'S LABOUR IN CENTRAL PUBLIC WORKS 

DEPARTMENT WORKS. 

 

Name and address of the contractor :............................................................................................. 

Name and location of the work........................................................................................................ 

1-Name of the woman and her husband’s name. 

2- Designation. 

3- Date of appointment. 

4- Date with months and years in which she is employed. 

5- Date of discharge/dismissal, if any. 

6-Date of production of certificates in respect of pregnancy. 

7- Date on which the woman informs about the expected delivery. 

8- Date of delivery/miscarriage/death 

9- Date of production of certificate in respect of delivery/miscarriage. 

10- Date with the amount of maternity/death benefit paid in advance of expected delivery. 

11- Date with amount of subsequent payment of maternity benefit. 

12- Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

13- If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14- Signature of the contractor authenticating entries in the register. 

15- Remarks column for the use of Inspecting Officer. 

PROFORMA OF REGISTERS 

 

Labour Board: 

 

Name of work---------------------------------------------------------------------------------------------------

Name of Contractor-------------------------------------------------------------------------------------------- 

Address of Contractor-----------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------------------- 

Name and address of C.P.W.D. Division 

------------------------------------------------------------------------------------------------------------------ 

Name of C.P.W.D. Labour Officer 

-------------------------------------------------------------------------------------------------------------------- 

Address of C.P.W.D. Labour Officer 

-------------------------------------------------------------------------------------------------------------------- 

Name of Labour Enforcement Officer 

-------------------------------------------------------------------------------------------------------------------- 

Address of Labour Enforcement Officer 

 

Sl no Category Minimum 

wage fixed 

Actual wage 

paid 

Number 

present 

Remarks 

      

 

-------------------------------------------------------------------------------------------------------------------- 

Weekly holiday 
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-------------------------------------------------------------------------------------------------------------------- 

Wage period 

-------------------------------------------------------------------------------------------------------------------- 

Date of payment of wages 

-------------------------------------------------------------------------------------------------------------------- 

Working hours 

-------------------------------------------------------------------------------------------------------------------- 

 

S

l 

n

o 

Nam

e 

and 

surn

ame 

of 

wor

ker 

A

ge 

an

d 

se

x 

Fathers/H

usbends 

name 

Natur

e of 

destin

ation 

Perm

enant 

home 

addre

ss of 

the 

work

er 

Loc

al 

add

ress 

Date 

of 

emplo

yment 

comm

ence-

ment 

of 

Signature 

or 

thumbim

pression 

of the 

workman 

Date 

of 

termin

ation 

of the 

emplo

yment 

Reaso

ns of 

termin

ations 

Rem

arks 

            

 

Sl no Name of 

workman 

sex Fathers 

Husbands 

name 

Dates Remarks 

          

 

Wages Slip 

 

Name and address of contractor.......................................................................................... 

Name and Father's/Husband's name of workman.................................................................. 

Nature and location of work................................................................................................. 

For the Week/Fortnight/Month ending.................................................................................. 

1- No. of days worked...................................................................................................... 

2- No. of units worked in case of piece rate workers........................................................... 

3- Rate of daily wages/piece rate .................................................................................... 

4- Amount of overtime wages........................................................................................... 

5- Gross wages payable................................................................................................... 

6- Deduction, if any........................................................................................................ 

7- Net amount of wages paid............................................................................................ 

 

Initials of the contractor or his representative 

 

Employment Card 

 

Name and address of contractor------------------------------------------------------------------------------ 

Name and address of establishment under which contract is carried on-------------------------------- 

Name of work and location of work------------------------------------------------------------------------- 

Name and address of Principal Employer------------------------------------------------------------------- 

1- Name of the workman-------------------------------------------------------------------------------------- 

2- SI. No. in the register of workman employed----------------------------------------------------------- 

3- Nature of employment/designation----------------------------------------------------------------------- 

4- Wage rate (with particulars of unit in case of piece work)-------------------------------------------- 



RGNIYD, Sriperumbudur  
RGNIYD/Admin/Tender/OHT Pipe line /2016-17 

Page 90 of 105                                                                  Signature of Bidder/Tenderer with Seal 

 

5- Wage period------------------------------------------------------------------------------------------------- 

6- Tenure of employment------------------------------------------------------------------------------------- 

7- Remarks------------------------------------------------------------------------------------------------------ 

 

 

Signature of contractor 

 

 

Service Certificate 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of contractor 

 

-------------------------------------------------------------------------------------------------------------------- 

Nature and location of work 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of workman 

 

-------------------------------------------------------------------------------------------------------------------- 

Age or date of birth 

 

-------------------------------------------------------------------------------------------------------------------- 

Indentification marks 

 

-------------------------------------------------------------------------------------------------------------------- 

Father's/Husband's name 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of establishment in under which contract is carried on 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of Principal Employer 

 

Total Period for which employed Nature of Work Done Rate of wages (with particulars of unit 

Remarks 

 

Sl no From Total period Nature of 

work done 

Rate of wages Remarks 

      

 

 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7(v) of the CPWD Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

CPWD. 
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3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the CPWD or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age father’s name, etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorised use of employer’s property of manufacturing or making of unauthorised 

particles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 

 

Register of Fines 

------------------------------------------------------------------------------------------------------------------ 

Name and address of contractor 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of establishment in under which contract is carreid on 

 

-------------------------------------------------------------------------------------------------------------------- 

Nature and location of work 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of Principal Employer 

 

Register of Deduction for Damage or Loss 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of contractor 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of establishment in under which contract is carreid on 

 

-------------------------------------------------------------------------------------------------------------------- 

Nature and location of work 

 

-------------------------------------------------------------------------------------------------------------------- 
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Name and address of Principal Employer 

 

Register of Advances 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of contractor 

 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of establishment in under which contract is carried on 

 

-------------------------------------------------------------------------------------------------------------------- 

Nature and location of work 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of Principal Employer 

 

Register of Overtime 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of contractor 

 

-------------------------------------------------------------------------------------------------------------------- 

Name and address of establishment in under which contract is carried on 

 

-------------------------------------------------------------------------------------------------------------------- 

Nature and location of work 
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APPENDIX XV 

Notice for appointment of Arbitarator 

[Refer Clause 25] 

To 

The Registrar,RGNIYD 

..................... (Zone or Region) 

............................................... 

 

Dear Sir, 

 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 

notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of initiation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to SE for decision 

17. Date of receipt of SE's decision 

18. Date of appeal to you 

19. Date of receipt of your decision. 

 

Specimen signatures of the applicant 

(Only the person/authority who signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

1. Statement of claims with amount of claims. 

2.  

3. 
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4. 

Yours faithfully, 

 

(Signatures) 

 

Copy in duplicate to: 

1. The Director,RGNIYD, Sriperumbudur. 

Form of Earnest Money Deposit 

Bank Guarantee Bond 

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has 

submitted his tender dated ............. (date) for the construction of .............................................. 

(name of work) (hereinafter called "the 

Tender") 

 

KNOW ALL PEOPLE by these presents that we ......................................... (name of bank) 

having our registered office at ................................... (hereinafter called "the Bank") are bound 

unto ................................................... (Name and division of Executive Engineer) (hereinafter 

called "the Engineer-in-Charge") in the sum of Rs. ......................... (Rs. in words 

.................................................) for which payment well and truly to be made to the said 

Engineer-in- Charge the Bank binds itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ................. day of ................. 20... . THE 

CONDITIONS of this obligation are: 

 

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender; 

 

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-

Charge: 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

contractor, if required; 

OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of 

tender document and Instructions to contractor, 

 

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof 

upon receipt of his first written demand, without the Engineer-in-Charge having to substantiates 

his demand, provided that in his demand the Engineer-in-Charge will note that the amount 

claimed by his is due to him owing to the occurrence of one or any of the above conditions, 

specifying the occurred condition or conditions. 

 

This Guarantee will remain in force up to and including the date* ............. after the deadline for 

submission of tender as such deadline is stated in the Instructions to contractor or as it may be 

extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby waived. 

Any demand in respect of this Guarantee should reach the Bank not later than the above date. 

 

DATE .............       SIGNATURE OF THE BANK 
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WITNESS ..................      SEAL 

 

(SIGNATURE, NAME AND ADDRESS) 

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender. 

 

 

 

Form of Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the President of India (hereinafter called “The Government”) having offered 

to accept the terms and conditions of the proposed agreement 

between…………………………….and …………….....................…… (hereinafter called “the 

said Contractor(s)”) for the work…………………… (hereinafter called “the said agreement”) 

having agreed to production of an irrevocable Bank Guarantee for Rs. …………. (Rupees 

………………………………… only) as a security/guarantee from the contractor(s) for 

compliance of his obligations in accordance with the terms and conditions in the said agreement. 

 

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake to 

pay to the Government an amount not exceeding Rs. ……………………….. 

(Rupees………………. Only) on demand by the Government. 

 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to 

pay the amounts due and payable under this guarantee without any demure, merely on a demand 

from the Government stating that the amount claimed as required to meet the recoveries due or 

likely to be due from the said contractor(s) . Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the bank under this Guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs. 

………………….. (Rupees ……………….only) 

 

3. We, the said bank further undertake to pay the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 

of our liability for payment thereunder and the Contractor(s) shall have no claim against us for 

making such payment. 

 

4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the said agreement and that it shall continue to be enforceable till 

all the dues of the Government under or by virtue of the said agreement have been fully paid and 

its claims satisfied or discharged or till Engineer-in- Charge on behalf of the Government 

certified that the terms and conditions of the said agreement have been fully and properly carried 

out by the said Contractor(s) and accordingly discharges this guarantee. 

 

5. We, ……………………………. (indicate the name of the Bank) further agree with the 

Government that the Government shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and conditions of the 

said agreement or to extend time of performance by the said Contractor(s) from time to time or 
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to postpone for any time or from time to time any of the powers exercisable by the Government 

against the said contractor(s) and to forbear or enforce any of the terms and conditions relating 

to the said agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Contractor(s) or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Government in writing. 

 

8. This guarantee shall be valid up to …………………………unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs. …………………… (Rupees ………………..) and unless a claim in writing is 

lodged with us within six months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. 

 

Dated the ………………..day of ……………………for………………….(indicate the name of 

the Bank) 

 

PROFORMA OF SCHEDULES 

 

(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE ‘A’ 

 

Schedule of quantities (as per PWD-3) 

 

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor. 

 

Sl no Description of 

item 

Quantity Rates in figures & words at which the 

material will be charged to the 

contractor 

Place of issue 

1 2 3 4 5 

     

 

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

 

Sl no Description Hire charges per day Place of issue 

    

    

 

SCHEDULE ‘D’ 
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Extra schedule for specific requirements/document for the work, if any. 

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract. ....................................................................... 

Name of work: .......................................................................................................... 

.......................................................................................................... 

 

Estimated cost of work:   Rs. ........................................ 

(i) Earnest money:    Rs. ......................................(to be returned after receiving 

performance guarantee) 

(ii) Performance Guarantee  : 5% of tendered value. 

(iii) Security Deposit   : 2.5% of tendered value. 

or 

2.5% of tendered value plus 50% of PG for contracts 

involving maintenance 

of the building and services/ other work after construction 

of same building 

and services/ other work. 

SCHEDULE ‘F’ 

GENERAL RULES : Officer inviting tender ................................................................ 

& DIRECTIONS 

Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3. See below 

 

Definitions: 

2(v)   Engineer-in-Charge     ........................................ 

2(viii)   Accepting Authority     ........................................ 

2(x)   Percentage on cost of materials and      15% 

labour to cover all overheads and profits. 

2(xi)   Standard Schedule of Rates    ........................................ 

2(xii)   Department      ........................................ 

9(ii)   Standard CPWD contract Form GCC 2014, 

CPWD Form 7/ 8 as modified & corrected upto                                                                                                                                                                                                                                             

...................................... 

 

Clause 1 

(i) Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance    ...................days 

(ii) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee 

amount beyond the period provided in (i) above ….... ***............… days**** (1 to 15 days to 

be filled by NIT approving authority) 

 

Clause 2 

Authority for fixing compensation under clause 2.   ........................................ 

 

Clause 2A 

Whether Clause 2A shall be applicable     Yes / No 

 

Clause 5 
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Number of days from the date of issue of letter of acceptance for reckoning date of start  

..........................days Mile stone(s) as per table given below:- 

 

 

 

 

 

Sl no Description of 

milstone 

(physical) 

Time Allowed in days (from 

date of start) 

Amount to be with-held in case of 

non achievement of milestone 

1    

2    

3    

4    

 

Time allowed for execution of work. ........................................ 

 

Authority to decide: 

(i) Extension of time ............................................................... (Engineer in Charge or Engineer in 

Charge of Major Component in case of Composite Contracts, as the case may be) 

 

(ii) Rescheduling of mile stones.............................................................................. 

(Superintending Engineer in Charge or Superintending Engineer in Charge of Major Component 

in case of Composite Contracts, as the case may be) 

 

(iii) Shifting of date of start in case of delay in handing over of site............................... 

(Superintending Engineer in Charge or Superintending Engineer in Charge of Major Component 

in case of Composite Contracts, as the case may be) 

 

Clause 6, 6A 

Clause applicable - (6 or 6A)........................................ 

 

Clause 7 
Gross work to be done together with net payment/adjustment of advances for material 

collected, if any, since the last such payment for being eligible to interim payment Rs. 

.................................. 

Clause 10A 

 

List of testing equipment to be provided by the contractor at site lab. 

 

1. .......................    2. .......................    3. ....................... 

 

4. .......................    5. .......................    6. ....................... 

 

Clause 10B(ii) 

Whether Clause 10 B (ii) shall be applicable Yes/No 

 

Clause 10C 
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Component of labour expressed as percent of value of work = ...............% 

 

Clause 10CA 

Sl 

no 

Materials 

covered under 

this clause: 

Nearest Materials (other than cement*, 

reinforcement bars, the structural steel and 

POL) for which All India Wholesale Price 

Index to be followed: 

Base Price and its 

corresponding period 

of all the Materials 

covered under clause 

10 CA* 

 

1    

2    

3    

4    

 

* includes Cement component used in RMC brought at site from outside approved RMC plants, 

if any. 

 

** Base price and its corresponding period of all the materials covered under clause 10 CA is to 

be mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 

modified by adopting latest base price and its corresponding period. 

 

Clause 10CC 

Clause 10 CC to be applicable in contracts with stipulated period of completion exceeding the 

period shown in next column  .......... months 

 

Schedule of component of other Materials, Labour etc. for price escalation. 

 

Component of civil (except materials covered under clause 10CA) /Electrical construction  

Xm ..................... % value of work. - 

 

Component of Labour - expressed as percent of total value of work. 

 Y ...................... % 

Note : Xm.....% should be equal to (100) - (materials covered under clause 10CA i.e. Cement, 

Steel, POL and other material specified in clause 10CA + Component of Labour ) 

 

Clause 11 

Specifications to be followed ................................... for execution of work 

 

Clause 12 

Type of work ***_____________________________________________________ *** To be 

filled by NIT approving authority either Project and original work or Maintenance works 

including works of upgradation, aesthetic, special repair, addition/ alteration in buildings. The 

items related to road work like upgradation/ improvement of footpath & central verge, 

improvement of carriage way by patch repair or annual/periodical repairs of road surface and 

A/R & M/O works pertaining to road shall be treated as maintenance work. New road 

construction works and the strengthening of road surface shall be considered as original works. 

 

12.2 & 12.3  Deviation Limit beyond which clauses 

12.2 & 12.3 shall apply for building work ................................... 
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12.5   (i) Deviation Limit beyond which clauses 

12.2 & 12.3 shall apply for foundation 

work (except items mentioned in earth work 

subhead in DSR and related items) ................................... 

(ii) Deviation Limit for items mentioned in earth 

work subhead of DSR and related items ................................... 

 

Clause 16 

Competent Authority for 

deciding reduced rates.     ................................... 

 

Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 

1. ........................   2. ........................   3. ........................ 

4. ........................   5. ........................   6. ........................ 

7. .......................  . 8. ........................   9. ........................ 

 

Clause 25 

Constitution of Dispute Redressal Committee (DRC) 

Chairman -  ....................................................... 

Member -  ......................................................... 

Member -  ......................................................... 

 

Clause 36 (i) 

 

Requirement of Technical Representative(s) and recovery Rate 

SI Minimum Discipline Designation(Principal 

Techincal / Techincal 

representative 

Minimum 

experience 

numbers Rate at which 

recovery shall be 

made.  from the 

contractor in the 

event of not 

fulfilling provision 

of clause 36(i) 

      Figure words 

        

        

        

        

 

Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 

 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can 

be treated at par with Graduate Engineers for the purpose of such deployment subject to the 

condition that such diploma holders should not exceed 50% of requirement of degree engineers. 

 

Clause 42 

(I) (a) Schedule/statement for determining theoretical quantity 
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of cement & bitumen on the basis of Delhi Schedule of Rates .................. printed by C.P.W.D. 

 

(ii) Variations permissible on theoretical quantities: 

(a)  Cement 

For works with estimated cost put 

to tender not more than Rs. 5 lakh.    3% plus/minus. 

For works with estimated cost put to 

tender more than Rs.5 lakh.     2% plus/minus. 

 

 

(b) Bitumen All Works       2.5% plus & only & 

nil on minus side. 

 

(c) Steel Reinforcement and structural steel 

sections for each diameter, section and category 2% plus/minus 

(d) All other materials. Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl no Description of Item Rates in figures and words at which 

No. recovery shall be made from the 

Contractor 

 

  Excess beyond 

permissible variation 

Less use beyond 

permissible variation 

1 Cement   

2 Steel reinforcement   

3 Structural Sections   

4 Bitumen issued free   

5 Bitumen issued at stipulated fixed 

price 

  

 

 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be 

considered for working out minimum period for which hire charges of road roller are to be 

recovered 

 

S.No Material of surfacing Quantity or areas 

1.    

2.    

3.    

 

 

SI.No.       

1-  Consolidation of earth subgrade      1860 Sq.m 

2-  Consolidation of stones soling 15 cm. to 22.5 cm thick   170 Cu.m. 

3-  Consolidation of brick soling 10 cm. to 20 cm. thick   230 Cu.m. 

4-  Consolidation of wearing coat of stone ballast 7.5 cm to 

11.5 cm thick 30 Cu.m. 

5- Consolidation of wearing coat of brick ballast 10 cm. thick  60 Cu.m. 
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6-  Spreading and consolidation of red bajri 6 mm.    1860 Sq.m. 

7- Painting one coat using stone aggregate 12.5 mm nominal 

size- 

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 

@ 2.25 Kg per m2 

a. @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar 

@ 2.25 Kg per m2         

            930 

Sq.m. 

 

8-  Painting two coats using- 

(a) For first coat, stone aggregate 12.5 mm nominal size: 

@ 1.50m3 per 100m2 with paving bitumen A-90 or S-90 

@ 2 Kg per m2 

@1.35m3 per 100m2 with bitumen emulsion @ 2 Kg per m2   600 Sq.m 

@1.25 m3 per 100m2 with roadtar @ 2.25 Kg per m2 

b. For 2nd Coat, stone aggregate 10mm nominal size 0.9 

Cu.m. per 100 Sq.m with- 

1kg of paving bitumen A-90 or S-90 or bitumen emulsion 

per Sq.m. 

1.25 Kg. of road tar, per Sq.m.       600 Sq.m. 

9-  Re-painting with stone aggregate 10 mm nominal 

size 0.9 Cu.m. per 100 Sq.m. with- 

(a) 1Kg. of paving bitumen A-90 or S-90 per Sq.m. 

(b) 1.25 kg of Bitumen emulsion per Sq.m.      1670 Sq.m. 

10 -2 cm premix carpet surfacing using 2.4 m3 of stone 

aggregate 10 mm nominal size per 

100 m2 and binder including tack coat, the binder being 

hot cut back bitumen or bitumen emulsion specified quantities.  930 Sq.m. 

11-  2.5 cm. premix carpet surfacing using 3m3 of stone 

aggregate 10 mm nominal sizeper 100 m2 and binder 

including tack coat, the binder being hot cut back 

Bitumenor bitumen emulsion in specified quantities.     930 S q.m. 

12- 4 cm thick bitumen concrete surfacing using 

stone aggregate 3.8 Cu.m. (60% 20 mmnominal 

size and 40% 12.5 mm nominal size) per 100 m2 

and coarse sand 1.9 Cu.m.per 100 m2 and hot cut back 

bitumen over a tack coat of hot cut back bitumen.     460 Sq.m. 

13-  5 cm thick bitumen concrete surfacing using 

stone aggregate 4.8 Cu.m. (60% 25 mm nominal size and 

40% 20 mm nominal size) per 100 m2 and coarse sand 

2.4.1.1 Cu.m per 100 Sq.m. and hot cut back bitumen over a 

2.4.2 tack coat of hot cut back bitumen       370 Sq.m. 

14-  6cm thick bitumen concrete surfacing using stone 

aggregate 5.8 Cu.m. (60 % 40 mm. nominal size and 40% 

25mm nominal size) per 100 Sq.m. and coarse sand 2.9 Cu.m. per 

100 Sq.m. and hot cut back bitumen over a tack coat 

of hot cut back bitumen.        280 Sq.m 

15-  7.5 cm thick bitumen concrete surfacing using 
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stone aggregate 7.3 Cu.m. (60% 50mm nominal size and 

40% 40 mm nominal size)per 100 Sq.m. and coarse sand 

3.65 Cu.m.per 100 Sq.m. and hot cut back bitumen over a 

tack coat of hot cut back bitumen     .  230 Sq.m. 

16-  2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. 

(60% 12.5 mm nominal size, 40%10 mm nominal size) 

per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 Sq.m. 

and hot cut back bitumen over a tack coat of hot cut back 

bitumen.          750 Sq.m. 

17- 4cm bitumastic sheet, using stone aggregate 2.6 Cu..m.(60% 

12.55 nominal size 40% 10mm nominal size) per 100 Sq.m 

Coarse sand 2.5cu.m per 100 sq.m and hot cut back bitumen 

over tack coat hot bitumen.       560 Sq.m 

18- Laying full grouted surface using stone aggregate 40mm 

nominal size 6.10cu.m.per 100 Sq.m with binder  binding 

with 20mm to 12.5mm nominal size stone grit 1.83 Cu.m 

per 100 Sq.m and seal coat of binder and stone grit 10mm 

nominal size ,1.07Cu.m per 100 sq.m the binder being hot 

bitumen or tar as specified.      460 Sq.m 

19- Laying full grouted surface using stone aggregate 50mm 

nominal size 9.14cu.m.per 100 Sq.m with binder  binding 

with 20mm to 12.5mm nominal size stone grit 1.83 Cu.m 

per 100 Sq.m and seal coat of binder and stone grit 10mm 

nominal size ,1.07Cu.m per 100 sq.m the binder being hot 

bitumen or tar.        370 Sq.m 

20- 4cm thick premix macadam surface using stone aggregate 

25mm nominal size 4.57 Cu.m. per 100 Sq.m and hot 

bitumen binding with stone aggregate 12.5mm nominal size 

1.52 Cu.m per 100 Sq.m and seal coat of hot bitumen and 

stone aggregate 10mm nominal size 1.07Cu.m per 10Sq.m  560 Sq.m 

21- 5cm thick premix macadam surface using stone aggregate 

25mm nominal size 4.57 Cu.m. per 100 Sq.m and hot 

bitumen binding with stone aggregate 12.5mm nominal size 

1.52 Cu.m per 100 Sq.m and seal coat of hot bitumen and 

stone aggregate 10mm nominal size 1.07Cu.m per 10Sq.m  4560 Sq.m 
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 Name of Work: Provision of separate water supply pipe line connecting Main Over Head Tank and 

Sintex OHT at YRC Buildings  

 Schedule A (Items covered under DSR 2014) 

SNo Description of item 
ITEM 

CODE 
unit 

Quantit

y 
Rate Amount 

1 Clearing jungle including uprooting of 

rank vegetation, grass, brush wood, trees 

and saplings of girth upto 30 cm 

measured at a height of 1m above 

ground level and removal of rubbish 

upto a distance of 50 m outside the 

periphery of the area cleared. 

ITEM101 

 sqm 1000.00 6.42       6,420.00 

2 Earth work in excavation by mechanical 

means (Hydraulic excavator) / manual 

means in foundation trenches or drains (not 

exceeding 1.5m in width or 10 sqm on 

plan), including dressing of sides and 

ramming of bottoms, lift upto 1.5 m, 

including getting out the excavated soil and 

disposal of surplus excavated soil as 

directed, within a lead of 50m. 

       

  

  All kinds of soil. ITEM102 cum 250 157.50      39,375.00 
3 Providing and laying S&S Centrifugally 

Cast (Spun) / Ductile Iron Pipes conforming 

to IS : 8329 : 

 

      

  

  100mm dia Ductile Iron Class K-9 pipes ITEM103 meter 300 1130.55    3,39,165.00 

4 Providing push-on-joints to Centrifugally 

(Spun) Cast Iron Pipes or Ductile 

Iron Pipes including testing of joints and the 

cost of rubber gasket : 

 

      

  

  100 mm dia pipes  ITEM104  joint 70 61.85       4,329.50 

5 Providing and laying flanged C.I. standard 

specials such as tees, bends,collars, tapers, 

caps etc., suitable for flanged jointing as per 

IS : 1538 : 

 

      

  

  Up to 300 mm dia ITEM105 quintal  2 6654.65      13,309.30 

6 Providing and fixing brass ferrule with C.I. 

mouth cover including boring and 

tapping the main : 

 

      

  

  25 mm nominal bore ITEM106 each  5 366.80       1,834.00 

7 
Making connection of G.I. distribution 

branch with G.I. main of following 

sizes by providing and fixing tee, including 

cutting and threading the pipe 

etc. complete : 

 

      

  

  50 to 80 mm nominal bore ITEM107 each  3 761.10       2,283.30 
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8 Providing and fixing G.I. pipes complete 

with G.I. fittings including trenching 

and refilling etc. 

External work 

 

      

  

  25 mm dia nominal bore ITEM108 meter 50 257.30      12,865.00 

 Total basic value has per DSR 2014 rates     4,19,581.10 

 

  
Schedule B (Items not covered under DSR2014) 

Sl.No 
Description of item ITEM 

CODE 
unit Quantity Rate 

Am

ount 

1 

Labour charges for cut and connection of the existing 

CI Pipe line at the main overhead tank with the new 

DI Pipe line with necessary tool, plants, Washers etc., 

complete. The work to be done during non-supply 

hours without affecting the Hostels and office. 

Payment of DI special required for connecting the 

pipe line will be paid under Item no 5 of schedule A 

ITEM201 job 1 5000 5000 

   Total       5000 
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